DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
LEWISVILLE PARK VIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
ggiggiN%RECNEz/g/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. -21.01% -20.17% -64.09%
417,760.00 330,000.72 -87,759.28 333,500.00 -84,260.00 150,000.00 -267,760.00
2 CLEARING AND GRUBBING
17.2400 ACRE 4,000.0000 3,700.0000 -7.50% 3,700.0000 -7.50% 2,200.0000 -45.00 %
68,960.00 63,788.00 -5,172.00 63,788.00 -5,172.00 37,928.00 -31,032.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 15.38% 0.00% 476.92%
13,000.00 15,000.00 2,000.00 13,000.00 0.00 75,000.00 62,000.00
5 REMOVING PAINT LINE
40945 .0000 L.F. 0.3000 0.4000 33.33% 0.4500 50.00% 0.4000 33.33%
12,283.50 16,378.00 4,094 .50 18,425.25 6,141.75 16,378.00 4,094.50
6 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00
7 REMOVING PLASTIC TRAFFIC MARKING
8.0000 EACH 75.0000 45.0000 -40.00% 46.0000 -38.67% 44,0000 -41.33%
600.00 360.00 -240.00 368.00 -232.00 352.00 -248.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
19640.0000 C.Y. 10.0000 8.0000 -20.00% 8.7500 -12.50% 10.7000 7.00%
196,400.00 157,120.00 -39,280.00 171,850.00 -24,550.00 210,148.00 13,748.00
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1030.0000 S.Y. 15.0000 4.0000 -73.33% 5.2000 -65.33% 11.0000 -26.67%
15,450.00 4,120.00 -11,330.00 5,356.00 -10,094.00 11,330.00 -4,120.00
10 EMBANKMENT COMPACTION
8560.0000 C.Y. 3.0000 1.0000 -66.67 % 2.1000 -30.00% 2.3000 -23.33%
25,680.00 8,560.00 -17,120.00 17,976.00 -7,704.00 19,688.00 -5,992.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 = LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
'C-E"I"h'ﬂg\l’,:"é'-EAﬁéRK vIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
09X301 (REV. 2/9/2010) 7211A NE 43RD AVE 98665-0316
PROJECT VANCOUVER WA 986611311 WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
11 FORCE ACCOUNT PLACEMENT OF BACKFILL FOR UNSUITABLE FOUNDATI
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
12 WETLAND EXCAVATION INCL. HAUL
5100.0000 C.Y. 15.0000 8.0000 -46.67% 6.7000 -55.33% 8.0000 -46.67%
76,500.00 40,800.00 -35,700.00 34,170.00 -42,330.00 40,800.00 -35,700.00
13  BACKFILL OF UNSUITABLE FOUNDATION EXCAVATION
2945.0000 TON 10.0000 11.0000 10.00% 7.7000 -23.00% 13.0000 30.00%
29,450.00 32,395.00 2,945.00 22,676.50 -6,773.50 38,285.00 8,835.00
14  SPECIAL SELECT BORROW INCL. HAUL
5180.0000 TON 8.0000 2.0000 -75.00% 8.5000 6.25% 8.5000 6.25%
41,440.00 10,360.00 -31,080.00 44,030.00 2,590.00 44,030.00 2,590.00
DRAINAGE
15 DITCH EXCAVATION INCL. HAUL
95.0000 C.Y. 50.0000 20.0000 -60.00 % 32.0000 -36.00% 25.0000 -50.00%
4,750.00 1,900.00 -2,850.00 3,040.00 -1,710.00 2,375.00 -2,375.00
16 GRATE INLET TYPE 2
2.0000 EACH 2,500.0000 1,800.0000 -28.00% 1,950.0000 -22.00% 2,000.0000 -20.00%
5,000.00 3,600.00 -1,400.00 3,900.00 -1,100.00 4,000.00 -1,000.00
17 QUARRY SPALLS
90.0000 C.Y. 60.0000 50.0000 -16.67% 28.0000 -53.33% 38.0000 -36.67%
5,400.00 4,500.00 -900.00 2,520.00 -2,880.00 3,420.00 -1,980.00
18 UNDERDRAIN PIPE 6 IN. DIAM.
2944.0000 L.F. 15.0000 4.0000 -73.33% 1.5000 -90.00% 8.0000 -46._.67%
44,160.00 11,776.00 -32,384.00 4,416.00 -39,744.00 23,552.00 -20,608.00
19 UNDERDRAIN PIPE 8 IN. DIAM.
550.0000 L.F. 17.0000 11.0000 -35.29% 8.5000 -50.00% 22.0000 29.41%
9,350.00 6,050.00 -3,300.00 4,675.00 -4,675.00 12,100.00 2,750.00
20 DRAIN PIPE 8 IN. DIAM.
146.0000 L.F. 35.0000 31.0000 -11.43% 10.0000 -71.43% 24.0000 -31.43%
5,110.00 4,526.00 -584._00 1,460.00 -3,650.00 3,504.00 -1,606.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
'C-E"I"h'ﬂg\l’,:"é'-EAﬁéRK vIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
09X301 (REV. 2/9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
DRAINAGE
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1045.0000 L.F. 40.0000 23.0000 -42.50% 30.0000 -25.00% 26.0000 -35.00%
41,800.00 24,035.00 -17,765.00 31,350.00 -10,450.00 27,170.00 -14,630.00
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.
627.0000 L.F. 45.0000 33.0000 -26.67% 36.0000 -20.00% 40.0000 -11.11%
28,215.00 20,691.00 -7.,524.00 22,572.00 -5,643.00 25,080.00 -3,135.00
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.
12.0000 L.F. 55.0000 84.0000 52.73% 66.0000 20.00% 60.0000 9.09%
660.00 1,008.00 348.00 792.00 132.00 720.00 60.00
24  MEDIA FILTER DRAIN
2720.0000 L.F. 40.0000 26.0000 -35.00% 21.5000 -46.25% 50.0000 25.00%
108,800.00 70,720.00 -38,080.00 58,480.00 -50,320.00 136,000.00 27,200.00
STORM SEWER
25 CATCH BASIN TYPE 1
10.0000 EACH 1,500.0000 1,100.0000 -26.67% 820.0000 -45.33% 1,200.0000 -20.00%
15,000.00 11,000.00 -4,000.00 8,200.00 -6,800.00 12,000.00 -3,000.00
26 CATCH BASIN TYPE 2 48 IN. DIAM.
7.0000 EACH 3,000.0000 2,400.0000 -20.00% 1,650.0000 -45.00% 3,000.0000 0.00%
21,000.00 16,800.00 -4,200.00 11,550.00 -9,450.00 21,000.00 0.00
27 TESTING STORM SEWER PIPE
2919.0000 L.F. 2.0000 1.0000 -50.00 % 1.0000 -50.00 % 2.0000 0.00%
5,838.00 2,919.00 -2,919.00 2,919.00 -2,919.00 5,838.00 0.00
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
561.0000 L.F. 45.0000 26.0000 —42.22% 22.7500 -49.44% 30.0000 -33.33%
25,245.00 14,586.00 -10,659.00 12,762.75 -12,482.25 16,830.00 -8,415.00
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
35.0000 L.F. 50.0000 75.0000 50.00% 36.0000 -28.00% 48.0000 -4.00%
1,750.00 2,625.00 875.00 1,260.00 -490.00 1,680.00 -70.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY - SR 000,503 LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
LEWISVILLE PARK VIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
ggiggiN%RECNE2/9/2010) 7211A NE 43RD AVE 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STORM SEWER
30 TR. 2 STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.
2358.0000 L.F. 50.0000 0.0000 -100.00 % 57.0000 14.00% 35.0000 -30.00%
117,900.00 0.00 -117,900.00 134,406.00 16,506.00 82,530.00 -35,370.00
STRUCTURE
31 GRAVEL BACKFILL FOR WALL
470.0000 C.Y. 50.0000 26.0000 -48_.00% 29.0000 -42.00% 15.0000 -70.00%
23,500.00 12,220.00 -11,280.00 13,630.00 -9,870.00 7,050.00 -16,450.00
SURFACING
32 PERMEABLE BALLAST
8.0000 C.Y. 85.0000 75.0000 -11.76% 75.0000 -11.76% 125.0000 47.06%
680.00 600.00 -80.00 600.00 -80.00 1,000.00 320.00
33 CRUSHED SURFACING BASE COURSE
21585.0000 TON 18.0000 13.0000 -27.78% 14.0000 -22.22% 10.0000 —44 44 %
388,530.00 280,605.00 -107,925.00 302,190.00 -86,340.00 215,850.00 -172,680.00
34  SHOULDER FINISHING
2.1500 MI . 3,500.0000 3,500.0000 0.00% 12,400.0000 254.29% 2,000.0000 -42.86%
7,525.00 7,525.00 0.00 26,660.00 19,135.00 4,300.00 -3,225.00
LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,406.00 16,406.00 16,406.00 16,406.00
HOT MIX ASPHALT
36 PLANING BITUMINOUS PAVEMENT
2237.0000 S.Y. 15.0000 3.0000 -80.00% 4.0000 -73.33% 3.4500 -77.00%
33,555.00 6,711.00 -26,844.00 8,948.00 -24,607.00 7,717.65 -25,837.35



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY - SR 000,503 LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
LEWISVILLE PARK VIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
ggiggiN%RECNEZ/QIZOIO) 7211A NE 43RD AVE 98665-0316
PROJECT VANCOUVER WA 986611311 WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
1700.0000 TON 90.0000 98.0000 8.89% 66.0000 -26.67% 63.5000 -29._44%
153,000.00 166,600.00 13,600.00 112,200.00 -40,800.00 107,950.00 -45,050.00
38 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
255.0000 TON 90.0000 119.0000 32.22% 118.5000 31.67% 115.0000 27.78%
22,950.00 30,345.00 7,395.00 30,217.50 7,267.50 29,325.00 6,375.00
39 HMA CL. 1/2 IN. PG 64-22
14230.0000 TON 63.0000 65.0000 3.17% 65.4000 3.81% 63.5000 0.79%
896,490.00 924,950.00 28,460.00 930,642.00 34,152.00 903,605.00 7,115.00
40 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
46,430.00 46,430.00 46,430.00 46,430.00
41 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
17,120.00 17,120.00 17,120.00 17,120.00
42 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
51,200.00 51,200.00 51,200.00 51,200.00
43 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
221.0000 TON 130.0000 119.0000 -8.46% 118.5000 -8.85% 115.0000 -11.54%
28,730.00 26,299.00 -2,431.00 26,188.50 -2,541.50 25,415.00 -3,315.00
EROSION CONTROL AND PLANTING
44 SILT FENCE
9514.0000 L.F. 3.0000 1.5000 -50.00 % 3.0000 0.00% 1.8000 -40.00%
28,542.00 14,271.00 -14,271.00 28,542.00 0.00 17,125.20 -11,416.80
45 ESC LEAD
43.0000 DAY 100.0000 45.0000 -55.00 % 85.0000 -15.00 % 60.0000 -40.00%
4,300.00 1,935.00 -2,365.00 3,655.00 -645.00 2,580.00 -1,720.00
46 TOPSOIL TYPE B
2110.0000 C.Y. 15.0000 5.5000 -63.33% 8.0000 -46.67% 3.4000 -77.33%
31,650.00 11,605.00 -20,045.00 16,880.00 -14,770.00 7,174.00 -24,476.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
LEWISVILLE PARK VIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
SéggiN?REC'.“EZ /9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX
10.0400 ACRE 3,000.0000 2,000.0000 -33.33% 1,950.0000 -35.00% 1,800.0000 -40.00%
30,120.00 20,080.00 -10,040.00 19,578.00 -10,542.00 18,072.00 -12,048.00
48 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX
2.6100 ACRE 4,000.0000 4,900.0000 22.50% 5,000.0000 25.00% 3,600.0000 -10.00%
10,440.00 12,789.00 2,349.00 13,050.00 2,610.00 9,396.00 -1,044.00
49 MULCHING
5.0000 ACRE 1,000.0000 820.0000 -18.00% 800.0000 -20.00% 1,200.0000 20.00%
5,000.00 4,100.00 -900.00 4,000.00 -1,000.00 6,000.00 1,000.00
50 COMPOST BLANKET
15855 .0000 S.Y. 5.0000 3.2000 -36.00% 3.2500 -35.00% 3.0000 -40.00%
79,275.00 50,736.00 -28,539.00 51,528.75 -27,746.25 47,565.00 -31,710.00
51 TEMPORARY EROSION CONTROL BLANKET
5560.0000 S.Y. 2.0000 0.9000 -55.00% 1.5000 -25.00% 1.5000 -25.00%
11,120.00 5,004.00 -6,116.00 8,340.00 -2,780.00 8,340.00 -2,780.00
52 CHECK DAM
2035.0000 L.F. 12.0000 2.0000 -83.33% 3.0000 -75.00% 5.0000 -58.33%
24,420.00 4,070.00 -20,350.00 6,105.00 -18,315.00 10,175.00 -14,245.00
53 STABILIZED CONSTRUCTION ENTRANCE
173.0000 S.Y. 20.0000 17.0000 -15.00% 8.5000 -57.50% 12.0000 -40.00%
3,460.00 2,941.00 -519.00 1,470.50 -1,989.50 2,076.00 -1,384.00
54 TIRE WASH
1.0000 EACH 1,500.0000 1,500.0000 0.00 % 4,000.0000 166.67% 5,000.0000 233.33%
1,500.00 1,500.00 0.00 4,000.00 2,500.00 5,000.00 3,500.00
55 INLET PROTECTION
26.0000 EACH 75.0000 60.0000 -20.00% 45.0000 -40.00% 75.0000 0.00%
1,950.00 1,560.00 -390.00 1,170.00 -780.00 1,950.00 0.00
56 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
150,000.00 150,000.00 150,000.00 150,000.00
57 BARK OR WOOD CHIP MULCH
270.0000 C.Y. 55.0000 31.0000 -43.64% 31.0000 -43.64% 22.0000 -60.00 %
14,850.00 8,370.00 -6,480.00 8,370.00 -6,480.00 5,940.00 -8,910.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/09/2010

* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY - SR 000,503 LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
EEY&SY&ELEAEERK vIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
09X301 (REV. 2/9/2010) 7211A NE 43RD AVE 98665-0316
PROJECT VANCOUVER WA 986611311 WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
58 HIGH VISIBILITY FENCE
6197 .0000 L.F. 3.0000 1.5000 -50.00 % 3.0000 0.00% 1.5000 -50.00 %
18,591.00 9,295.50 -9,295.50 18,591.00 0.00 9,295.50 -9,295.50
59  WETLAND HABITAT STRUCTURE
32.0000 EACH 1,000.0000 400.0000 -60.00 % 320.0000 -68.00% 150.0000 -85.00%
32,000.00 12,800.00 -19,200.00 10,240.00 -21,760.00 4,800.00 -27,200.00
60  GENERAL WEED CONTROL
120.0000 HR 100.0000 100.0000 0.00% 100.0000 0.00% 50.0000 -50.00 %
12,000.00 12,000.00 0.00 12,000.00 0.00 6,000.00 -6,000.00
61 SOIL PREPARATION AREA
3.7800 ACRE 3,500.0000 1,400.0000 -60.00 % 1,450.0000 -58.57% 1,100.0000 -68.57%
13,230.00 5,292.00 -7,938.00 5,481.00 -7,749.00 4,158.00 -9,072.00
TRAFFIC
62 MOUNTABLE CEMENT CONC. TRAFFIC CURB
2526.0000 L.F. 25.0000 11.0000 -56.00 % 8.0000 -68.00% 6.5000 -74.00%
63,150.00 27,786.00 -35,364.00 20,208.00 -42,942.00 16,419.00 -46,731.00
63 EXTRUDED CURB
750.0000 L.F. 10.0000 5.5000 -45_.00% 5.7500 -42.50% 8.0000 -20.00%
7.,500.00 4,125.00 -3,375.00 4,312.50 -3,187.50 6,000.00 -1,500.00
64 BEAM GUARDRAIL TYPE 1
395.0000 L.F. 25.0000 20.0000 -20.00% 18.0000 -28.00% 17.0000 -32.00%
9,875.00 7,900.00 -1,975.00 7,110.00 -2,765.00 6,715.00 -3,160.00
65 BEAM GUARDRAIL TYPE 31
1285.0000 L.F. 25.0000 22.0000 -12.00% 19.0000 -24.00% 19.0000 -24._.00%
32,125.00 28,270.00 -3,855.00 24,415.00 -7,710.00 24,415.00 -7,710.00
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 - MODIFIED
4.0000 EACH 1,500.0000 2,500.0000 66.67 % 3,600.0000 140.00 % 3,500.0000 133.33%
6,000.00 10,000.00 4,000.00 14,400.00 8,400.00 14,000.00 8,000.00
67 BEAM GUARDRAIL NON-FLARED TERMINAL
1.0000 EACH 2,500.0000 2,300.0000 -8.00% 2,000.0000 -20.00% 1,860.0000 -25.60%
2,500.00 2,300.00 -200.00 2,000.00 -500.00 1,860.00 -640.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
'C-E"I"h'ﬂg\l’,:"é'-EAﬁéRK vIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
09X301 (REV. 2/9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
68 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
10.0000 EACH 2,500.0000 2,300.0000 -8.00% 2,000.0000 -20.00% 2,010.0000 -19.60%
25,000.00 23,000.00 -2,000.00 20,000.00 -5,000.00 20,100.00 -4,900.00
69 RAISING EXISTING BEAM GUARDRAIL
2112.0000 L.F. 12.0000 5.0000 -58.33% 3.0000 -75.00% 2.5000 -79.17%
25,344.00 10,560.00 -14,784.00 6,336.00 -19,008.00 5,280.00 -20,064.00
70  MODIFIED SINGLE SLOPE CONCRETE BARRIER
438.0000 L.F. 125.0000 110.0000 -12.00% 125.0000 0.00% 85.0000 -32.00%
54,750.00 48,180.00 -6,570.00 54,750.00 0.00 37,230.00 -17,520.00
71 FLEXIBLE GUIDE POST
68.0000 EACH 26.0000 30.0000 15.38% 36.0000 38.46% 36.0000 38.46%
1,768.00 2,040.00 272.00 2,448.00 680.00 2,448.00 680.00
72  PAINT LINE
47281.0000 L.F. 0.2500 0.1500 -40.00% 0.1800 -28.00% 0.1400 -44_.00%
11,820.25 7,092.15 -4,728.10 8,510.58 -3,309.67 6,619.34 -5,200.91
73 PAINTED WIDE LINE
2562 .0000 L.F. 0.5000 0.3000 -40.00% 0.3500 -30.00% 0.2200 -56.00%
1,281.00 768.60 -512.40 896.70 -384.30 563.64 -717.36
74 PLASTIC WIDE LINE
200.0000 L.F. 2.0000 2.0000 0.00% 2.0000 0.00% 1.7500 -12.50%
400.00 400.00 0.00 400.00 0.00 350.00 -50.00
75 PLASTIC CROSSWALK LINE
645.0000 S.F. 5.5000 5.0000 -9.09% 5.0000 -9.09% 3.2500 -40.91%
3,547.50 3,225.00 -322.50 3,225.00 -322.50 2,096.25 -1,451.25
76 PLASTIC STOP LINE
253.0000 L.F. 8.0000 9.0000 12.50% 8.7500 9.38% 8.0000 0.00%
2,024.00 2,277.00 253.00 2,213.75 189.75 2,024.00 0.00
77 PLASTIC TRAFFIC ARROW
19.0000 EACH 160.0000 118.0000 -26.25% 118.0000 -26.25% 105.0000 -34.38%
3,040.00 2,242.00 -798.00 2,242.00 -798.00 1,995.00 -1,045.00
78 CENTERLINE RUMBLE STRIP
2.2100 MI . 4,000.0000 2,100.0000 -47.50% 1,300.0000 -67.50% 1,600.0000 -60.00%
8,840.00 4,641.00 -4,199.00 2,873.00 -5,967.00 3,536.00 -5,304.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
LEWISVILLE PARK VIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
SéggiN?REC'.“EZ /9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 RECESSED PAVEMENT MARKER
4.5100 HUND 1,200.0000 925_0000 -22.92% 925.0000 -22.92% 1,100.0000 -8.33%
5,412.00 4,171.75 -1,240.25 4,171.75 -1,240.25 4,961.00 -451.00
80 TEMPORARY PAVEMENT MARKING
91275.0000 L.F. 0.1800 0.1000 —44 44 % 0.1000 44 _44% 0.2800 55.56 %
16,429.50 9,127.50 -7,302.00 9,127.50 -7,302.00 25,557.00 9,127.50
81 PERMANENT SIGNING
L.S. 11.55% 53.78% 49.40%
25,100.00 28,000.00 2,900.00 38,600.00 13,500.00 37,500.00 12,400.00
82 ILLUMINATION SYSTEM NO. 1
L.S. -37.31% -36.72% -38.54%
201,000.00 126,000.00 -75,000.00 127,200.00 -73,800.00 123,525.00 -77,475.00
83 TRAFFIC SIGNAL SYSTEM (SR 503/NE 244TH STREET)
L.S. -40.77% -40.19% -41.93%
260,000.00 154,000.00 -106,000.00 155,500.00 -104,500.00 150,975.00 -109,025.00
84  ADVANCED WARNING FLASHER SYSTEM
L.S. -46.32% -47.37% -47.37%
9,500.00 5,100.00 -4,400.00 5,000.00 -4,500.00 5,000.00 -4,500.00
85 PORTABLE CHANGEABLE MESSAGE SIGN
1720.0000 HR 4.0000 10.0000 150.00 % 2.6000 -35.00% 10.0000 150.00 %
6,880.00 17,200.00 10,320.00 4,472.00 -2,408.00 17,200.00 10,320.00
86 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -94.40% -74.79% -57.98%
35,700.00 2,000.00 -33,700.00 9,000.00 -26,700.00 15,000.00 -20,700.00
87 FLAGGERS AND SPOTTERS
4700.0000 HR 40.0000 40.0000 0.00% 8.0000 -80.00% 45.0000 12.50%
188,000.00 188,000.00 0.00 37,600.00 -150,400.00 211,500.00 23,500.00
88 OTHER TRAFFIC CONTROL LABOR
3640.0000 HR 40.0000 10.0000 -75.00% 8.0000 -80.00% 40.0000 0.00%
145,600.00 36,400.00 -109,200.00 29,120.00 -116,480.00 145,600.00 0.00
89 TRAFFIC CONTROL SUPERVISOR
L.S. —44.44% -79.17% 38.89%
36,000.00 20,000.00 -16,000.00 7,500.00 -28,500.00 50,000.00 14,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
'C-E"I"h'/é\l’,:"é'-EAﬁéRK vIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
09X301 (REV. 2/9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  :CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
90 CONSTRUCTION SIGNS CLASS A
484.0000 S.F. 20.0000 22.0000 10.00% 19.0000 -5.00% 20.0000 0.00%
9,680.00 10,648.00 968.00 9,196.00 -484.00 9,680.00 0.00
91  PEDESTRIAN CONTROL AND PROTECTION
L.S. 33.33% -33.33% 233.33%
1,500.00 2,000.00 500.00 1,000.00 -500.00 5,000.00 3,500.00
OTHER ITEMS
92 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
93 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1983.0000 C.Y. 20.0000 5.0000 -75.00% 22.0000 10.00% 5.0000 -75.00%
39,660.00 9,915.00 -29,745.00 43,626.00 3,966.00 9,915.00 -29,745.00
94 SHORING OR EXTRA EXCAVATION CLASS B
14475.0000 S.F. 1.5000 0.2000 -86.67% 0.1500 -90.00% 0.1000 -93.33%
21,712.50 2,895.00 -18,817.50 2,171.25 -19,541.25 1,447.50 -20,265.00
95 GRAVEL BACKFILL FOR DRAIN
110.0000 C.Y. 35.0000 21.0000 -40.00% 39.0000 11.43% 25.0000 -28.57%
3,850.00 2,310.00 -1,540.00 4,290.00 440.00 2,750.00 -1,100.00
96 CURE BOX
L.S. -66.67% -90.00% -83.33%
3,000.00 1,000.00 -2,000.00 300.00 -2,700.00 500.00 -2,500.00
97  REMOVE MONUMENT CASE AND COVER
15.0000 EACH 300.0000 100.0000 -66.67% 100.0000 -66.67% 100.0000 -66.67%
4,500.00 1,500.00 -3,000.00 1,500.00 -3,000.00 1,500.00 -3,000.00
98  DETECTABLE WARNING PATTERN
96.0000 S.F. 50.0000 55.0000 10.00% 48.0000 -4.00% 30.0000 -40.00%
4,800.00 5,280.00 480.00 4,608.00 -192.00 2,880.00 -1,920.00
99 WIRE FENCE TYPE 1
2025.0000 L.F. 5.0000 4.4000 -12.00% 4.7500 -5.00% 3.7500 -25.00%
10,125.00 8,910.00 -1,215.00 9,618.75 -506.25 7,593.75 -2,531.25



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm LOW BIDDER  ———==== ——————m 2ND BIDDER  ——————— ——————— 3RD BIDDER ---———-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
LEWISVILLE PARK VIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
SéggiN?REC'.“EZ /9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
100 SINGLE WIRE GATE 14 FT. WIDE
1.0000 EACH 900.0000 275.0000 -69.44% 1,275.0000 41.67% 750.0000 -16.67%
900.00 275.00 -625.00 1,275.00 375.00 750.00 -150.00
101 CONNECTION TO DRAINAGE STRUCTURE
2.0000 EACH 500.0000 500.0000 0.00% 250.0000 -50.00% 500.0000 0.00%
1,000.00 1,000.00 0.00 500.00 -500.00 1,000.00 0.00
102 ADJUST VALVE BOX
1.0000 EACH 150.0000 250.0000 66.67% 140.0000 -6.67% 250.0000 66.67 %
150.00 250.00 100.00 140.00 -10.00 250.00 100.00
103 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
105 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
106 SPCC PLAN
L.S. -50.00 % -20.00% 0.00 %
1,000.00 500.00 -500.00 800.00 -200.00 1,000.00 0.00
107 CONSTRUCTION GEOTEXTILE FOR SEPARATION
135.0000 S.Y. 3.0000 3.0000 0.00 % 2.0000 -33.33% 2.0000 -33.33%
405.00 405.00 0.00 270.00 -135.00 270.00 -135.00
108 MAILBOX SUPPORT TYPE 1
3.0000 EACH 250.0000 400.0000 60.00% 300.0000 20.00% 275.0000 10.00%
750.00 1,200.00 450.00 900.00 150.00 825.00 75.00
CONTRACT TOTAL $4,830,688.25 $3,656,875.22 -24_.30% $3,701,706.53 -23.37% $3,797,587.83 -21.39%



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e TSR 000,503 s LOW BIDDER —-——=—= ————— o 2ND BIDDER  ————mmm  ———mmo— o 3RD BIDDER ——--——-
TITLE 1SR 503 NUTTER CORPORATION DBA NUTTER ROTSCHY, INC. COLF LANDSCAPE CONSTRUCTION
EEY&SY&ELEAEERK VvIC. UNDERGROUND UTILITIES CO. INC 22525 NE GARNER RD 2112 NE MINNEHAHA ST
06X301 (REV. 2/9/2010) 7211A NE 43RD AVE 98675 98665-0316
PROJECT VANCOUVER WA 986611311 YACOLT WA 986750399 VANCOUVER WA 986681434
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100170 CONTRACTOR NUMBER : 100156 CONTRACTOR NUMBER : 100701
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
BASE TOTAL $4,830,688.25 $3,656,875.22 —24.30% $3,701,706.53 -23.37% $3,797,587.83 —21.39%




DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/09/2010

* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY - SR 000,503 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EEY&SY&ELEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. -55.72% -59.07% -20.31%
417,760.00 185,000.00 -232,760.00 171,000.00 -246,760.00 332,906.03 -84,853.97
2 CLEARING AND GRUBBING
17.2400 ACRE 4,000.0000 3,000.0000 -25.00% 1,000.0000 -75.00% 1,300.0000 -67.50%
68,960.00 51,720.00 -17,240.00 17,240.00 -51,720.00 22,412.00 -46,548.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 53.85% 130.77% -7.69%
13,000.00 20,000.00 7,000.00 30,000.00 17,000.00 12,000.00 -1,000.00
5 REMOVING PAINT LINE
40945 .0000 L.F. 0.3000 0.3500 16.67% 0.4500 50.00% 0.4100 36.67%
12,283.50 14,330.75 2,047.25 18,425.25 6,141.75 16,787.45 4,503.95
6 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
7 REMOVING PLASTIC TRAFFIC MARKING
8.0000 EACH 75.0000 42.0000 -44_.00% 45.0000 -40.00% 100.0000 33.33%
600.00 336.00 -264.00 360.00 -240.00 800.00 200.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
19640.0000 C.Y. 10.0000 7.5000 -25.00% 8.0000 -20.00% 7.0000 -30.00%
196,400.00 147,300.00 -49,100.00 157,120.00 -39,280.00 137,480.00 -58,920.00
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1030.0000 S.Y. 15.0000 9.0000 -40.00% 16.5000 10.00% 15.0000 0.00%
15,450.00 9,270.00 -6,180.00 16,995.00 1,545.00 15,450.00 0.00
10 EMBANKMENT COMPACTION
8560.0000 C.Y. 3.0000 4.0000 33.33% 3.7500 25.00% 3.0000 0.00 %
25,680.00 34,240.00 8,560.00 32,100.00 6,420.00 25,680.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 = 4TH BIDDER  —--——-- 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
11 FORCE ACCOUNT PLACEMENT OF BACKFILL FOR UNSUITABLE FOUNDATI
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
12 WETLAND EXCAVATION INCL. HAUL
5100.0000 C.Y. 15.0000 11.0000 -26.67% 10.0000 -33.33% 12.0000 -20.00%
76,500.00 56,100.00 -20,400.00 51,000.00 -25,500.00 61,200.00 -15,300.00
13  BACKFILL OF UNSUITABLE FOUNDATION EXCAVATION
2945.0000 TON 10.0000 8.0000 -20.00% 10.5000 5.00% 9.0000 -10.00 %
29,450.00 23,560.00 -5,890.00 30,922.50 1,472.50 26,505.00 -2,945.00
14  SPECIAL SELECT BORROW INCL. HAUL
5180.0000 TON 8.0000 6.2500 -21.88% 9.2500 15.63% 17.0000 112.50%
41,440.00 32,375.00 -9,065.00 47,915.00 6,475.00 88,060.00 46,620.00
DRAINAGE
15 DITCH EXCAVATION INCL. HAUL
95.0000 C.Y. 50.0000 14.0000 -72.00% 31.0000 -38.00% 20.0000 -60.00%
4,750.00 1,330.00 -3,420.00 2,945.00 -1,805.00 1,900.00 -2,850.00
16 GRATE INLET TYPE 2
2.0000 EACH 2,500.0000 2,500.0000 0.00% 550.0000 -78.00% 2,500.0000 0.00%
5,000.00 5,000.00 0.00 1,100.00 -3,900.00 5,000.00 0.00
17 QUARRY SPALLS
90.0000 C.Y. 60.0000 30.0000 -50.00 % 33.0000 -45.00% 30.0000 -50.00%
5,400.00 2,700.00 -2,700.00 2,970.00 -2,430.00 2,700.00 -2,700.00
18 UNDERDRAIN PIPE 6 IN. DIAM.
2944.0000 L.F. 15.0000 6.0000 -60.00% 12.5000 -16.67% 7.7500 -48.33%
44,160.00 17,664.00 -26,496.00 36,800.00 -7,360.00 22,816.00 -21,344.00
19 UNDERDRAIN PIPE 8 IN. DIAM.
550.0000 L.F. 17.0000 16.0000 -5.88% 13.5000 -20.59% 16.0000 -5.88%
9,350.00 8,800.00 -550.00 7,425.00 -1,925.00 8,800.00 -550.00
20 DRAIN PIPE 8 IN. DIAM.
146.0000 L.F. 35.0000 25.0000 -28.57% 35.0000 0.00% 21.0000 -40.00%
5,110.00 3,650.00 -1,460.00 5,110.00 0.00 3,066.00 -2,044.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( ATTN: DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
DRAINAGE
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1045.0000 L.F. 40.0000 25.0000 -37.50% 25.0000 -37.50% 33.0000 -17.50%
41,800.00 26,125.00 -15,675.00 26,125.00 -15,675.00 34,485.00 -7,315.00
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.
627.0000 L.F. 45.0000 40.0000 -11.11% 45.0000 0.00% 60.0000 33.33%
28,215.00 25,080.00 -3,135.00 28,215.00 0.00 37,620.00 9,405.00
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.
12.0000 L.F. 55.0000 110.0000 100.00 % 90.0000 63.64% 130.0000 136.36%
660.00 1,320.00 660.00 1,080.00 420.00 1,560.00 900.00
24  MEDIA FILTER DRAIN
2720.0000 L.F. 40.0000 30.0000 -25.00% 27.0000 -32.50% 40.0000 0.00%
108,800.00 81,600.00 -27,200.00 73,440.00 -35,360.00 108,800.00 0.00
STORM SEWER
25 CATCH BASIN TYPE 1
10.0000 EACH 1,500.0000 1,500.0000 0.00% 1,150.0000 -23.33% 2,000.0000 33.33%
15,000.00 15,000.00 0.00 11,500.00 -3,500.00 20,000.00 5,000.00
26 CATCH BASIN TYPE 2 48 IN. DIAM.
7.0000 EACH 3,000.0000 2,500.0000 -16.67% 1,850.0000 -38.33% 2,000.0000 -33.33%
21,000.00 17,500.00 -3,500.00 12,950.00 -8,050.00 14,000.00 -7,000.00
27 TESTING STORM SEWER PIPE
2919.0000 L.F. 2.0000 1.0000 -50.00 % 0.8500 -57.50% 0.2500 -87.50%
5,838.00 2,919.00 -2,919.00 2,481.15 -3,356.85 729.75 -5,108.25
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
561.0000 L.F. 45.0000 37.0000 -17.78% 28.0000 -37.78% 38.0000 -15.56%
25,245.00 20,757.00 -4,488.00 15,708.00 -9,537.00 21,318.00 -3,927.00
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
35.0000 L.F. 50.0000 52.0000 4.00% 45.0000 -10.00 % 50.0000 0.00%
1,750.00 1,820.00 70.00 1,575.00 -175.00 1,750.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO AWARDED ON :
VERSION NO :5 WORK ORDER#
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EEY&SY&ELEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STORM SEWER
30 TR. 2 STORM SEWER PIPE 0.064 IN.
2358.0000 L.F. 50.0000 68.0000 36.00% 67.0000 34.00% 75.0000 50.00 %
117,900.00 160,344.00 42,444.00 157,986.00 40,086.00 176,850.00 58,950.00
STRUCTURE
31 GRAVEL BACKFILL FOR WALL
470.0000 C.Y. 50.0000 14.0000 -72.00% 22.0000 -56.00% 25.0000 -50.00 %
23,500.00 6,580.00 -16,920.00 10,340.00 -13,160.00 11,750.00 -11,750.00
SURFACING
32 PERMEABLE BALLAST
8.0000 C.Y. 85.0000 35.0000 -58.82% 36.0000 -57.65% 150.0000 76.47%
680.00 280.00 -400.00 288.00 -392.00 1,200.00 520.00
33 CRUSHED SURFACING BASE COURSE
21585.0000 TON 18.0000 14.0000 -22.22% 13.0000 -27.78% 0.0100 -99.94 %
388,530.00 302,190.00 -86,340.00 280,605.00 -107,925.00 215.85 -388,314.15
34  SHOULDER FINISHING
2.1500 MI . 3,500.0000 4,500.0000 28.57 % 5,500.0000 57.14% 2,800.0000 -20.00%
7,525.00 9,675.00 2,150.00 11,825.00 4,300.00 6,020.00 -1,505.00
LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,406.00 16,406.00 16,406.00 16,406.00
HOT MIX ASPHALT
36 PLANING BITUMINOUS PAVEMENT
2237.0000 S.Y. 15.0000 3.5000 -76.67% 3.7500 -75.00% 4.2500 -71.67%
33,555.00 7,829.50 -25,725.50 8,388.75 -25,166.25 9,507.25 -24,047.75



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY - SR 000,503 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EEY&SY&ELEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( ATTN: DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
1700.0000 TON 90.0000 66.0000 -26.67% 65.0000 -27.78% 75.0000 -16.67%
153,000.00 112,200.00 -40,800.00 110,500.00 -42,500.00 127,500.00 -25,500.00
38 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
255.0000 TON 90.0000 115.0000 27.78% 117.0000 30.00% 125.0000 38.89%
22,950.00 29,325.00 6,375.00 29,835.00 6,885.00 31,875.00 8,925.00
39 HMA CL. 1/2 IN. PG 64-22
14230.0000 TON 63.0000 64 .5000 2.38% 65.0000 3.17% 68.0000 7.94%
896,490.00 917,835.00 21,345.00 924,950.00 28,460.00 967,640.00 71,150.00
40 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
46,430.00 46,430.00 46,430.00 46,430.00
41 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
17,120.00 17,120.00 17,120.00 17,120.00
42 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
51,200.00 51,200.00 51,200.00 51,200.00
43 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
221.0000 TON 130.0000 115.0000 -11.54% 120.0000 -7.69% 75.0000 -42.31%
28,730.00 25,415.00 -3,315.00 26,520.00 -2,210.00 16,575.00 -12,155.00
EROSION CONTROL AND PLANTING
44 SILT FENCE
9514.0000 L.F. 3.0000 1.7500 -41.67% 2.5000 -16.67% 3.0000 0.00%
28,542.00 16,649.50 -11,892.50 23,785.00 -4,757.00 28,542.00 0.00
45 ESC LEAD
43.0000 DAY 100.0000 18.0000 -82.00% 150.0000 50.00% 50.0000 -50.00%
4,300.00 774.00 -3,526.00 6,450.00 2,150.00 2,150.00 -2,150.00
46 TOPSOIL TYPE B
2110.0000 C.Y. 15.0000 11.0000 -26.67% 6.0000 -60.00% 5.0000 -66.67%
31,650.00 23,210.00 -8,440.00 12,660.00 -18,990.00 10,550.00 -21,100.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX
10.0400 ACRE 3,000.0000 1,950.0000 -35.00% 2,000.0000 -33.33% 1,900.0000 -36.67%
30,120.00 19,578.00 -10,542.00 20,080.00 -10,040.00 19,076.00 -11,044.00
48 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX
2.6100 ACRE 4,000.0000 4,900.0000 22.50% 5,000.0000 25.00% 4,850.0000 21.25%
10,440.00 12,789.00 2,349.00 13,050.00 2,610.00 12,658.50 2,218.50
49 MULCHING
5.0000 ACRE 1,000.0000 900.0000 -10.00% 850.0000 -15.00% 800.0000 -20.00%
5,000.00 4,500.00 -500.00 4,250.00 -750.00 4,000.00 -1,000.00
50 COMPOST BLANKET
15855 .0000 S.Y. 5.0000 2.0000 -60.00 % 3.2500 -35.00% 3.1600 -36.80%
79,275.00 31,710.00 -47,565.00 51,528.75 -27,746.25 50,101.80 -29,173.20
51 TEMPORARY EROSION CONTROL BLANKET
5560.0000 S.Y. 2.0000 1.5000 -25.00% 1.6000 -20.00% 1.5000 -25.00%
11,120.00 8,340.00 -2,780.00 8,896.00 -2,224.00 8,340.00 -2,780.00
52 CHECK DAM
2035.0000 L.F. 12.0000 6.0000 -50.00 % 9.0000 -25.00% 10.0000 -16.67%
24,420.00 12,210.00 -12,210.00 18,315.00 -6,105.00 20,350.00 -4,070.00
53 STABILIZED CONSTRUCTION ENTRANCE
173.0000 S.Y. 20.0000 20.0000 0.00% 10.0000 -50.00% 15.0000 -25.00%
3,460.00 3,460.00 0.00 1,730.00 -1,730.00 2,595.00 -865.00
54 TIRE WASH
1.0000 EACH 1,500.0000 2,500.0000 66.67 % 2,500.0000 66.67 % 5,500.0000 266.67 %
1,500.00 2,500.00 1,000.00 2,500.00 1,000.00 5,500.00 4,000.00
55 INLET PROTECTION
26.0000 EACH 75.0000 55.0000 -26.67% 50.0000 -33.33% 70.0000 -6.67%
1,950.00 1,430.00 -520.00 1,300.00 -650.00 1,820.00 -130.00
56 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
150,000.00 150,000.00 150,000.00 150,000.00
57 BARK OR WOOD CHIP MULCH
270.0000 C.Y. 55.0000 27.0000 -50.91% 32.0000 -41.82% 30.0000 -45_45%
14,850.00 7,290.00 -7,560.00 8,640.00 -6,210.00 8,100.00 -6,750.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
58 HIGH VISIBILITY FENCE
6197 .0000 L.F. 3.0000 2.5000 -16.67% 1.6000 -46.67% 2.1000 -30.00%
18,591.00 15,492.50 -3,098.50 9,915.20 -8,675.80 13,013.70 -5,577.30
59  WETLAND HABITAT STRUCTURE
32.0000 EACH 1,000.0000 750.0000 -25.00% 350.0000 -65.00% 300.0000 -70.00%
32,000.00 24,000.00 -8,000.00 11,200.00 -20,800.00 9,600.00 -22,400.00
60  GENERAL WEED CONTROL
120.0000 HR 100.0000 65.0000 -35.00% 100.0000 0.00% 100.0000 0.00%
12,000.00 7,800.00 -4,200.00 12,000.00 0.00 12,000.00 0.00
61 SOIL PREPARATION AREA
3.7800 ACRE 3,500.0000 1,500.0000 -57.14% 1,500.0000 -57.14% 1,500.0000 -57.14%
13,230.00 5,670.00 -7,560.00 5,670.00 -7,560.00 5,670.00 -7,560.00
TRAFFIC
62 MOUNTABLE CEMENT CONC. TRAFFIC CURB
2526.0000 L.F. 25.0000 10.0000 -60.00 % 11.5000 -54.00% 9.0000 -64.00%
63,150.00 25,260.00 -37,890.00 29,049.00 -34,101.00 22,734.00 -40,416.00
63 EXTRUDED CURB
750.0000 L.F. 10.0000 6.0000 -40.00% 6.5000 -35.00% 6.0000 -40.00%
7.,500.00 4,500.00 -3,000.00 4,875.00 -2,625.00 4,500.00 -3,000.00
64 BEAM GUARDRAIL TYPE 1
395.0000 L.F. 25.0000 20.0000 -20.00% 21.0000 -16.00% 22.0000 -12.00%
9,875.00 7,900.00 -1,975.00 8,295.00 -1,580.00 8,690.00 -1,185.00
65 BEAM GUARDRAIL TYPE 31
1285.0000 L.F. 25.0000 20.0000 -20.00% 23.0000 -8.00% 22.0000 -12.00%
32,125.00 25,700.00 -6,425.00 29,555.00 -2,570.00 28,270.00 -3,855.00
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 - MODIFIED
4.0000 EACH 1,500.0000 2,350.0000 56.67 % 2,500.0000 66.67 % 2,300.0000 53.33%
6,000.00 9,400.00 3,400.00 10,000.00 4,000.00 9,200.00 3,200.00
67 BEAM GUARDRAIL NON-FLARED TERMINAL
1.0000 EACH 2,500.0000 1,000.0000 -60.00 % 2,300.0000 -8.00% 2,000.0000 -20.00%
2,500.00 1,000.00 -1,500.00 2,300.00 -200.00 2,000.00 -500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( ATTN: DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
68 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
10.0000 EACH 2,500.0000 2,150.0000 -14.00% 2,400.0000 -4.00% 2,100.0000 -16.00%
25,000.00 21,500.00 -3,500.00 24,000.00 -1,000.00 21,000.00 -4,000.00
69 RAISING EXISTING BEAM GUARDRAIL
2112.0000 L.F. 12.0000 5.0000 -58.33% 4.7500 -60.42% 4.0000 -66.67%
25,344.00 10,560.00 -14,784.00 10,032.00 -15,312.00 8,448.00 -16,896.00
70  MODIFIED SINGLE SLOPE CONCRETE BARRIER
438.0000 L.F. 125.0000 85.0000 -32.00% 115.0000 -8.00% 110.0000 -12.00%
54,750.00 37,230.00 -17,520.00 50,370.00 -4,380.00 48,180.00 -6,570.00
71 FLEXIBLE GUIDE POST
68.0000 EACH 26.0000 30.0000 15.38% 31.0000 19.23% 40.0000 53.85%
1,768.00 2,040.00 272.00 2,108.00 340.00 2,720.00 952.00
72  PAINT LINE
47281.0000 L.F. 0.2500 0.1700 -32.00% 0.1500 -40.00% 0.1600 -36.00%
11,820.25 8,037.77 -3,782.48 7,092.15 -4,728.10 7,564.96 -4,255.29
73 PAINTED WIDE LINE
2562 .0000 L.F. 0.5000 0.2500 -50.00 % 0.2500 -50.00% 0.3300 -34.00%
1,281.00 640.50 -640.50 640.50 -640.50 845.46 -435.54
74 PLASTIC WIDE LINE
200.0000 L.F. 2.0000 3.1000 55.00 % 3.2500 62.50% 1.0000 -50.00 %
400.00 620.00 220.00 650.00 250.00 200.00 -200.00
75 PLASTIC CROSSWALK LINE
645.0000 S.F. 5.5000 2.7500 -50.00 % 2.7500 -50.00% 9.0000 63.64%
3,547.50 1,773.75 -1,773.75 1,773.75 -1,773.75 5,805.00 2,257.50
76 PLASTIC STOP LINE
253.0000 L.F. 8.0000 8.0000 0.00% 7.2500 -9.38% 16.5000 106.25%
2,024.00 2,024.00 0.00 1,834.25 -189.75 4,174.50 2,150.50
77 PLASTIC TRAFFIC ARROW
19.0000 EACH 160.0000 75.0000 -53.13% 62.5000 -60.94% 115.0000 -28.13%
3,040.00 1,425.00 -1,615.00 1,187.50 -1,852.50 2,185.00 -855.00
78 CENTERLINE RUMBLE STRIP
2.2100 MI . 4,000.0000 1,400.0000 -65.00% 1,350.0000 -66.25% 2,000.0000 -50.00 %
8,840.00 3,094.00 -5,746.00 2,983.50 -5,856.50 4,420.00 -4,420.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( ATTN: DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 RECESSED PAVEMENT MARKER
4.5100 HUND 1,200.0000 1,000.0000 -16.67 % 1,000.0000 -16.67% 900.0000 -25.00%
5,412.00 4,510.00 -902.00 4,510.00 -902.00 4,059.00 -1,353.00
80 TEMPORARY PAVEMENT MARKING
91275.0000 L.F. 0.1800 0.2500 38.89% 0.2500 38.89% 0.7500 316.67 %
16,429.50 22,818.75 6,389.25 22,818.75 6,389.25 68,456.25 52,026.75
81 PERMANENT SIGNING
L.S. 1.59% 39.44% 59.36%
25,100.00 25,500.00 400.00 35,000.00 9,900.00 40,000.00 14,900.00
82 ILLUMINATION SYSTEM NO. 1
L.S. -37.81% -37.81% -38.54%
201,000.00 125,000.00 -76,000.00 125,000.00 -76,000.00 123,525.00 -77,475.00
83 TRAFFIC SIGNAL SYSTEM (SR 503/NE 244TH STREET)
L.S. -41.54% -40.38% -41.93%
260,000.00 152,000.00 -108,000.00 155,000.00 -105,000.00 150,975.00 -109,025.00
84  ADVANCED WARNING FLASHER SYSTEM
L.S. -47.37% -47.37% -47.37%
9,500.00 5,000.00 -4,500.00 5,000.00 -4,500.00 5,000.00 -4,500.00
85 PORTABLE CHANGEABLE MESSAGE SIGN
1720.0000 HR 4.0000 1.0000 -75.00% 6.0000 50.00% 12.0000 200.00 %
6,880.00 1,720.00 -5,160.00 10,320.00 3,440.00 20,640.00 13,760.00
86 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -29.97% -81.79% 12.04%
35,700.00 25,000.00 -10,700.00 6,500.00 -29,200.00 40,000.00 4,300.00
87 FLAGGERS AND SPOTTERS
4700.0000 HR 40.0000 40.0000 0.00% 45.0000 12.50% 30.0000 -25.00%
188,000.00 188,000.00 0.00 211,500.00 23,500.00 141,000.00 -47,000.00
88 OTHER TRAFFIC CONTROL LABOR
3640.0000 HR 40.0000 40.0000 0.00 % 45.0000 12.50% 30.0000 -25.00%
145,600.00 145,600.00 0.00 163,800.00 18,200.00 109,200.00 -36,400.00
89 TRAFFIC CONTROL SUPERVISOR
L.S. -30.56% -92.78% -16.67%
36,000.00 25,000.00 -11,000.00 2,600.00 -33,400.00 30,000.00 -6,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HWY :SR 000,503 . TTmmTT 4TH BIDDER =~ ————--- 5TH BIDDER -———-—- 6TH BIDDER ————-—-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
'C-E"IVB'IIS\I’,:‘(L;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  :CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
90 CONSTRUCTION SIGNS CLASS A
484.0000 S.F. 20.0000 18.0000 -10.00% 12.5000 -37.50% 25.0000 25.00%
9,680.00 8,712.00 -968.00 6,050.00 -3,630.00 12,100.00 2,420.00
91  PEDESTRIAN CONTROL AND PROTECTION
L.S. 66.67% -82.67% 233.33%
1,500.00 2,500.00 1,000.00 260.00 -1,240.00 5,000.00 3,500.00
OTHER ITEMS
92 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
93 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1983.0000 C.Y. 20.0000 10.0000 -50.00 % 1.0000 -95.00% 10.0000 -50.00 %
39,660.00 19,830.00 -19,830.00 1,983.00 -37,677.00 19,830.00 -19,830.00
94 SHORING OR EXTRA EXCAVATION CLASS B
14475.0000 S.F. 1.5000 0.2500 -83.33% 1.0000 -33.33% 0.1000 -93.33%
21,712.50 3,618.75 -18,093.75 14,475.00 -7,237.50 1,447.50 -20,265.00
95 GRAVEL BACKFILL FOR DRAIN
110.0000 C.Y. 35.0000 10.0000 -71.43% 85.0000 142.86% 50.0000 42.86%
3,850.00 1,100.00 -2,750.00 9,350.00 5,500.00 5,500.00 1,650.00
96 CURE BOX
L.S. -50.00% -91.67% -50.00%
3,000.00 1,500.00 -1,500.00 250.00 -2,750.00 1,500.00 -1,500.00
97  REMOVE MONUMENT CASE AND COVER
15.0000 EACH 300.0000 75.0000 -75.00% 135.0000 -55.00% 200.0000 -33.33%
4,500.00 1,125.00 -3,375.00 2,025.00 -2,475.00 3,000.00 -1,500.00
98  DETECTABLE WARNING PATTERN
96.0000 S.F. 50.0000 35.0000 -30.00% 60.0000 20.00% 50.0000 0.00%
4,800.00 3,360.00 -1,440.00 5,760.00 960.00 4,800.00 0.00
99 WIRE FENCE TYPE 1
2025.0000 L.F. 5.0000 3.4500 -31.00% 4.7500 -5.00% 5.0000 0.00%
10,125.00 6,986.25 -3,138.75 9,618.75 -506.25 10,125.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 4TH BIDDER  —==——==  ———mm—e 5TH BIDDER -———-—— —————— 6TH BIDDER  --————-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EE"IVB'AS\I’,:KL;LEAZQRK vIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( ATTN: DAVID WOOD
09X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
100 SINGLE WIRE GATE 14 FT. WIDE
1.0000 EACH 900.0000 200.0000 -77.78% 1,400.0000 55.56 % 2,000.0000 122.22%
900.00 200.00 -700.00 1,400.00 500.00 2,000.00 1,100.00
101 CONNECTION TO DRAINAGE STRUCTURE
2.0000 EACH 500.0000 5,000.0000 900.00 % 270.0000 -46.00% 2,000.0000 300.00 %
1,000.00 10,000.00 9,000.00 540.00 -460.00 4,000.00 3,000.00
102 ADJUST VALVE BOX
1.0000 EACH 150.0000 300.0000 100.00 % 300.0000 100.00 % 350.0000 133.33%
150.00 300.00 150.00 300.00 150.00 350.00 200.00
103 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
105 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
106 SPCC PLAN
L.S. 20.00% -20.00% 900.00 %
1,000.00 1,200.00 200.00 800.00 -200.00 10,000.00 9,000.00
107 CONSTRUCTION GEOTEXTILE FOR SEPARATION
135.0000 S.Y. 3.0000 1.3500 -55.00 % 0.8500 -71.67% 5.0000 66.67%
405.00 182.25 -222.75 114.75 -290.25 675.00 270.00
108 MAILBOX SUPPORT TYPE 1
3.0000 EACH 250.0000 350.0000 40.00% 360.0000 44.00% 200.0000 -20.00%
750.00 1,050.00 300.00 1,080.00 330.00 600.00 -150.00
CONTRACT TOTAL $4,830,688.25 $3,843,251.27 -20.44% $3,882,670.50 -19.62% $3,905,905.00 -19.14%



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e TSR 000,503 s 4TH BIDDER  ——-——m=  ————m— e 5TH BIDDER  —————-= ——————m 6TH BIDDER  ———-——-
TITLE 1SR 503 TAPANI UNDERGROUND, INC. ELTING NORTHWEST INC. GRANITE NORTHWEST, INC.
EEY&SY&ELEAEERK VvIC. 1904 SE 6TH PLACE 780 82ND DRIVE GLADSTONE - 97( ATTN: DAVID WOOD
06X301 (REV. 2/9/2010) 98604-8300 PO BOX 1400 18208A SE 1ST ST.
PROJECT BATTLE GROUND WA 986041900 CLACKAMAS OR 970151400 VANCOUVER WA 986847506
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 809500
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

BASE TOTAL $4,830,688.25 $3,843,251.27 -20.44% $3,882,670.50 -19.62% $3,905,905.00 -19.14%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. -32.98% -53.42% -35.61%
417,760.00 280,000.00 -137,760.00 194,580.08 -223,179.92 269,000.00 -148,760.00
2 CLEARING AND GRUBBING
17.2400 ACRE 4,000.0000 3,400.0000 -15.00% 2,300.0000 -42.50% 4,950.0000 23.75%
68,960.00 58,616.00 -10,344.00 39,652.00 -29,308.00 85,338.00 16,378.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 92.31% 45.38% 69.23%
13,000.00 25,000.00 12,000.00 18,900.00 5,900.00 22,000.00 9,000.00
5 REMOVING PAINT LINE
40945 .0000 L.F. 0.3000 0.4000 33.33% 0.5000 66.67 % 0.4200 40.00%
12,283.50 16,378.00 4,094 .50 20,472.50 8,189.00 17,196.90 4,913.40
6 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0.00 0.00 0.00 0.00 0.00
7 REMOVING PLASTIC TRAFFIC MARKING
8.0000 EACH 75.0000 45.0000 -40.00% 41.0000 -45.33% 40.0000 -46.67%
600.00 360.00 -240.00 328.00 -272.00 320.00 -280.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
19640.0000 C.Y. 10.0000 10.0000 0.00% 12.5000 25.00% 7.0000 -30.00%
196,400.00 196,400.00 0.00 245,500.00 49,100.00 137,480.00 -58,920.00
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1030.0000 S.Y. 15.0000 10.0000 -33.33% 23.0000 53.33% 7.5000 -50.00 %
15,450.00 10,300.00 -5,150.00 23,690.00 8,240.00 7,725.00 -7,725.00
10 EMBANKMENT COMPACTION
8560.0000 C.Y. 3.0000 3.0000 0.00% 3.0000 0.00% 3.0000 0.00%
25,680.00 25,680.00 0.00 25,680.00 0.00 25,680.00 0.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/09/2010

* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
11 FORCE ACCOUNT PLACEMENT OF BACKFILL FOR UNSUITABLE FOUNDATI
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
12 WETLAND EXCAVATION INCL. HAUL
5100.0000 C.Y. 15.0000 9.0000 -40.00% 8.1000 -46.00% 8.0000 -46.67%
76,500.00 45,900.00 -30,600.00 41,310.00 -35,190.00 40,800.00 -35,700.00
13  BACKFILL OF UNSUITABLE FOUNDATION EXCAVATION
2945.0000 TON 10.0000 8.0000 -20.00% 10.0000 0.00% 8.0000 -20.00%
29,450.00 23,560.00 -5,890.00 29,450.00 0.00 23,560.00 -5,890.00
14  SPECIAL SELECT BORROW INCL. HAUL
5180.0000 TON 8.0000 5.0000 -37.50% 0.0100 -99.87% 9.0000 12.50%
41,440.00 25,900.00 -15,540.00 51.80 -41,388.20 46,620.00 5,180.00
DRAINAGE
15 DITCH EXCAVATION INCL. HAUL
95.0000 C.Y. 50.0000 35.0000 -30.00% 18.0000 -64.00% 18.0000 -64.00%
4,750.00 3,325.00 -1,425.00 1,710.00 -3,040.00 1,710.00 -3,040.00
16 GRATE INLET TYPE 2
2.0000 EACH 2,500.0000 1,700.0000 -32.00% 1,650.0000 -34.00% 1,880.0000 -24.80%
5,000.00 3,400.00 -1,600.00 3,300.00 -1,700.00 3,760.00 -1,240.00
17 QUARRY SPALLS
90.0000 C.Y. 60.0000 65.0000 8.33% 32.0000 -46.67% 53.0000 -11.67%
5,400.00 5,850.00 450.00 2,880.00 -2,520.00 4,770.00 -630.00
18 UNDERDRAIN PIPE 6 IN. DIAM.
2944.0000 L.F. 15.0000 6.0000 -60.00 % 5.5000 -63.33% 8.0000 -46._.67%
44,160.00 17,664.00 -26,496.00 16,192.00 -27,968.00 23,552.00 -20,608.00
19 UNDERDRAIN PIPE 8 IN. DIAM.
550.0000 L.F. 17.0000 13.0000 -23.53% 9.0000 -47.06% 10.0000 -41.18%
9,350.00 7,150.00 -2,200.00 4,950.00 -4,400.00 5,500.00 -3,850.00
20 DRAIN PIPE 8 IN. DIAM.
146.0000 L.F. 35.0000 14.0000 -60.00 % 25.0000 -28.57% 16.0000 -54_.29%
5,110.00 2,044_00 -3,066.00 3,650.00 -1,460.00 2,336.00 -2,774.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
DRAINAGE
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1045.0000 L.F. 40.0000 22.0000 -45.00% 28.0000 -30.00% 19.0000 -52.50%
41,800.00 22,990.00 -18,810.00 29,260.00 -12,540.00 19,855.00 -21,945.00
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.
627.0000 L.F. 45.0000 3.0000 -93.33% 49.0000 8.89% 35.0000 -22.22%
28,215.00 1,881.00 -26,334.00 30,723.00 2,508.00 21,945.00 -6,270.00
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.
12.0000 L.F. 55.0000 40.0000 -27.27% 254.0000 361.82% 84.0000 52.73%
660.00 480.00 -180.00 3,048.00 2,388.00 1,008.00 348.00
24  MEDIA FILTER DRAIN
2720.0000 L.F. 40.0000 23.0000 -42.50% 42.0000 5.00% 33.0000 -17.50%
108,800.00 62,560.00 -46,240.00 114,240.00 5,440.00 89,760.00 -19,040.00
STORM SEWER
25 CATCH BASIN TYPE 1
10.0000 EACH 1,500.0000 1,100.0000 -26.67% 1,000.0000 -33.33% 1,140.0000 -24.00%
15,000.00 11,000.00 -4,000.00 10,000.00 -5,000.00 11,400.00 -3,600.00
26 CATCH BASIN TYPE 2 48 IN. DIAM.
7.0000 EACH 3,000.0000 2,200.0000 -26.67% 1,870.0000 -37.67% 2,220.0000 -26.00%
21,000.00 15,400.00 -5,600.00 13,090.00 -7,910.00 15,540.00 -5,460.00
27 TESTING STORM SEWER PIPE
2919.0000 L.F. 2.0000 2.0000 0.00% 1.7500 -12.50% 1.5000 -25.00%
5,838.00 5,838.00 0.00 5,108.25 -729.75 4,378.50 -1,459.50
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
561.0000 L.F. 45.0000 30.0000 -33.33% 22.0000 -51.11% 21.0000 -53.33%
25,245.00 16,830.00 -8,415.00 12,342.00 -12,903.00 11,781.00 -13,464.00
29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
35.0000 L.F. 50.0000 35.0000 -30.00% 43.0000 -14.00% 63.0000 26.00%
1,750.00 1,225.00 -525.00 1,505.00 -245.00 2,205.00 455.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
EEY&SY&ELEAEERK vIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
09X301 (REV. 2/9/2010) SUITE 101 97071-9771
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STORM SEWER
30 TR. 2 STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.
2358.0000 L.F. 50.0000 55.0000 10.00% 53.0000 6.00% 58.0000 16.00%
117,900.00 129,690.00 11,790.00 124,974.00 7,074.00 136,764.00 18,864.00
STRUCTURE
31 GRAVEL BACKFILL FOR WALL
470.0000 C.Y. 50.0000 30.0000 -40.00% 25.0000 -50.00% 38.0000 -24_.00%
23,500.00 14,100.00 -9,400.00 11,750.00 -11,750.00 17,860.00 -5,640.00
SURFACING
32 PERMEABLE BALLAST
8.0000 C.Y. 85.0000 70.0000 -17.65% 175.0000 105.88% 104.0000 22.35%
680.00 560.00 -120.00 1,400.00 720.00 832.00 152.00
33 CRUSHED SURFACING BASE COURSE
21585.0000 TON 18.0000 13.2500 -26.39% 12.2500 -31.94% 13.0000 -27.78%
388,530.00 286,001.25 -102,528.75 264,416.25 -124,113.75 280,605.00 -107,925.00
34  SHOULDER FINISHING
2.1500 MI . 3,500.0000 2,500.0000 -28.57% 5,780.0000 65.14% 5,750.0000 64.29%
7,525.00 5,375.00 -2,150.00 12,427.00 4,902.00 12,362.50 4,837.50
LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,406.00 16,406.00 16,406.00 16,406.00
HOT MIX ASPHALT
36 PLANING BITUMINOUS PAVEMENT
2237.0000 S.Y. 15.0000 4.5000 -70.00% 4.0000 -73.33% 3.0000 -80.00 %
33,555.00 10,066.50 -23,488.50 8,948.00 -24,607.00 6,711.00 -26,844.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
HOT MIX ASPHALT
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
1700.0000 TON 90.0000 65.0000 -27.78% 100.0000 11.11% 72 .5000 -19.44%
153,000.00 110,500.00 -42,500.00 170,000.00 17,000.00 123,250.00 -29,750.00
38 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
255.0000 TON 90.0000 120.0000 33.33% 125.0000 38.89% 100.0000 11.11%
22,950.00 30,600.00 7,650.00 31,875.00 8,925.00 25,500.00 2,550.00
39 HMA CL. 1/2 IN. PG 64-22
14230.0000 TON 63.0000 65.0000 3.17% 65.0000 3.17% 68.0000 7.94%
896,490.00 924,950.00 28,460.00 924,950.00 28,460.00 967,640.00 71,150.00
40 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
46,430.00 46,430.00 46,430.00 46,430.00
41 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
17,120.00 17,120.00 17,120.00 17,120.00
42 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
51,200.00 51,200.00 51,200.00 51,200.00
43 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
221.0000 TON 130.0000 120.0000 -7.69% 117.0000 -10.00% 88.0000 -32.31%
28,730.00 26,520.00 -2,210.00 25,857.00 -2,873.00 19,448.00 -9,282.00
EROSION CONTROL AND PLANTING
44 SILT FENCE
9514.0000 L.F. 3.0000 2.0000 -33.33% 3.2500 8.33% 2.5000 -16.67%
28,542.00 19,028.00 -9,514.00 30,920.50 2,378.50 23,785.00 -4,757.00
45 ESC LEAD
43.0000 DAY 100.0000 50.0000 -50.00 % 92.0000 -8.00% 80.0000 -20.00%
4,300.00 2,150.00 -2,150.00 3,956.00 -344.00 3,440.00 -860.00
46 TOPSOIL TYPE B
2110.0000 C.Y. 15.0000 12.0000 -20.00% 8.5000 -43.33% 8.0000 -46._.67%
31,650.00 25,320.00 -6,330.00 17,935.00 -13,715.00 16,880.00 -14,770.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX
10.0400 ACRE 3,000.0000 2,000.0000 -33.33% 2,000.0000 -33.33% 1,900.0000 -36.67%
30,120.00 20,080.00 -10,040.00 20,080.00 -10,040.00 19,076.00 -11,044.00
48 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND MIX
2.6100 ACRE 4,000.0000 5,000.0000 25.00% 5,050.0000 26.25% 4,850.0000 21.25%
10,440.00 13,050.00 2,610.00 13,180.50 2,740.50 12,658.50 2,218.50
49 MULCHING
5.0000 ACRE 1,000.0000 850.0000 -15.00% 850.0000 -15.00% 800.0000 -20.00%
5,000.00 4,250.00 -750.00 4,250.00 -750.00 4,000.00 -1,000.00
50 COMPOST BLANKET
15855 .0000 S.Y. 5.0000 3.2500 -35.00% 3.5000 -30.00% 3.1600 -36.80%
79,275.00 51,528.75 -27,746.25 55,492.50 -23,782.50 50,101.80 -29,173.20
51 TEMPORARY EROSION CONTROL BLANKET
5560.0000 S.Y. 2.0000 1.6000 -20.00% 1.0000 -50.00% 1.5000 -25.00%
11,120.00 8,896.00 -2,224.00 5,560.00 -5,560.00 8,340.00 -2,780.00
52 CHECK DAM
2035.0000 L.F. 12.0000 10.0000 -16.67% 6.3500 -47.08% 4.5000 -62.50%
24,420.00 20,350.00 -4,070.00 12,922.25 -11,497.75 9,157.50 -15,262.50
53 STABILIZED CONSTRUCTION ENTRANCE
173.0000 S.Y. 20.0000 9.0000 -55_.00% 13.5000 -32.50% 20.0000 0.00 %
3,460.00 1,557.00 -1,903.00 2,335.50 -1,124.50 3,460.00 0.00
54 TIRE WASH
1.0000 EACH 1,500.0000 5,000.0000 233.33% 1.0000 -99.93% 5,500.0000 266.67 %
1,500.00 5,000.00 3,500.00 1.00 -1,499.00 5,500.00 4,000.00
55 INLET PROTECTION
26.0000 EACH 75.0000 55.0000 -26.67% 55.0000 -26.67% 70.0000 -6.67%
1,950.00 1,430.00 -520.00 1,430.00 -520.00 1,820.00 -130.00
56 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
150,000.00 150,000.00 150,000.00 150,000.00
57 BARK OR WOOD CHIP MULCH
270.0000 C.Y. 55.0000 31.0000 -43.64% 31.5000 -42.73% 30.0000 -45_45%
14,850.00 8,370.00 -6,480.00 8,505.00 -6,345.00 8,100.00 -6,750.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * * BID CHECK REPORT * * = TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER  ———--—= ——————m 9TH BIDDER  -———————
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
58 HIGH VISIBILITY FENCE
6197 .0000 L.F. 3.0000 2.0000 -33.33% 2.0000 -33.33% 2.0000 -33.33%
18,591.00 12,394.00 -6,197.00 12,394.00 -6,197.00 12,394.00 -6,197.00
59  WETLAND HABITAT STRUCTURE
32.0000 EACH 1,000.0000 750.0000 -25.00% 795.0000 -20.50% 460.0000 -54.00%
32,000.00 24,000.00 -8,000.00 25,440.00 -6,560.00 14,720.00 -17,280.00
60  GENERAL WEED CONTROL
120.0000 HR 100.0000 105.0000 5.00 % 105.0000 5.00% 100.0000 0.00%
12,000.00 12,600.00 600.00 12,600.00 600.00 12,000.00 0.00
61  SOIL PREPARATION AREA
3.7800 ACRE 3,500.0000 1,500.0000 -57.14% 1,460-0000 -58.29% 1,400.0000 -60.00%
13,230.00 5,670.00 -7,560.00 5,518.80 -7,711.20 5,292.00 -7,938.00
TRAFFIC
62 MOUNTABLE CEMENT CONC. TRAFFIC CURB
25260000 L.F. 25_0000 9.0000 -64.00% 14.0000 -44.00% 9.0000 -64.00%
63,150.00 22,734.00 -40,416.00 35,364.00 -27,786.00 22,734.00 -40,416.00
63 EXTRUDED CURB
750.0000 L.F. 10.0000 6.0000 -40.00% 6.1000 -39.00% 6.0000 -40.00%
7,500.00 4,500.00 -3,000.00 4,575.00 -2,925.00 4,500.00 -3,000.00
64 BEAM GUARDRAIL TYPE 1
395.0000 L.F. 25_0000 18.0000 -28.00% 20.0000 -20.00% 17.0000 -32.00%
9,875.00 7,110.00 -2,765.00 7,900.00 -1,975.00 6,715.00 -3,160.00
65 BEAM GUARDRAIL TYPE 31
1285.0000 L.F. 25.0000 19.0000 -24.00% 21.0000 -16.00% 18.5000 -26.00%
32,125.00 24,415.00 -7,710.00 26,985.00 -5,140.00 23,772.50 -8,352.50
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 - MODIFIED
4.0000 EACH 1,500.0000 3,600.0000 140.00 % 2,337.0000 55.80% 3,500.0000 133.33%
6,000.00 14,400.00 8,400.00 9,348.00 3,348.00 14,000.00 8,000.00
67 BEAM GUARDRAIL NON-FLARED TERMINAL
1.0000 EACH 2,500.0000 2,000.0000 -20.00% 2,073.0000 -17.08% 1,860.0000 -25.60%
2,500.00 2,000.00 -500.00 2,073.00 -427.00 1,860.00 -640.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
68 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
10.0000 EACH 2,500.0000 2,100.0000 -16.00% 2,134.0000 -14.64% 2,010.0000 -19.60%
25,000.00 21,000.00 -4,000.00 21,340.00 -3,660.00 20,100.00 -4,900.00
69 RAISING EXISTING BEAM GUARDRAIL
2112.0000 L.F. 12.0000 2.5000 -79.17% 4.0000 -66.67% 2.5000 -79.17%
25,344.00 5,280.00 -20,064.00 8,448.00 -16,896.00 5,280.00 -20,064.00
70  MODIFIED SINGLE SLOPE CONCRETE BARRIER
438.0000 L.F. 125.0000 100.0000 -20.00% 118.0000 -5.60% 130.0000 4.00%
54,750.00 43,800.00 -10,950.00 51,684.00 -3,066.00 56,940.00 2,190.00
71 FLEXIBLE GUIDE POST
68.0000 EACH 26.0000 35.0000 34.62% 30.0000 15.38% 35.0000 34.62%
1,768.00 2,380.00 612.00 2,040.00 272.00 2,380.00 612.00
72  PAINT LINE
47281.0000 L.F. 0.2500 0.1700 -32.00% 0.1600 -36.00% 0.1600 -36.00%
11,820.25 8,037.77 -3,782.48 7,564.96 -4,255.29 7,564.96 -4,255.29
73 PAINTED WIDE LINE
2562 .0000 L.F. 0.5000 0.3500 -30.00% 0.2500 -50.00% 0.2500 -50.00%
1,281.00 896.70 -384.30 640.50 -640.50 640.50 -640.50
74 PLASTIC WIDE LINE
200.0000 L.F. 2.0000 2.0000 0.00% 3.0500 52.50% 3.0000 50.00 %
400.00 400.00 0.00 610.00 210.00 600.00 200.00
75 PLASTIC CROSSWALK LINE
645.0000 S.F. 5.5000 5.0000 -9.09% 2.7000 -50.91% 2.6500 -51.82%
3,547.50 3,225.00 -322.50 1,741.50 -1,806.00 1,709.25 -1,838.25
76 PLASTIC STOP LINE
253.0000 L.F. 8.0000 9.0000 12.50% 7.1000 -11.25% 7.0000 -12.50%
2,024.00 2,277.00 253.00 1,796.30 -227.70 1,771.00 -253.00
77 PLASTIC TRAFFIC ARROW
19.0000 EACH 160.0000 125.0000 -21.88% 61.0000 -61.88% 60.0000 -62.50%
3,040.00 2,375.00 -665.00 1,159.00 -1,881.00 1,140.00 -1,900.00
78 CENTERLINE RUMBLE STRIP
2.2100 MI . 4,000.0000 3,000.0000 -25.00% 1,296.0000 -67.60% 1,275.0000 -68.13%
8,840.00 6,630.00 -2,210.00 2,864.16 -5,975.84 2,817.75 -6,022.25



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 RECESSED PAVEMENT MARKER
4.5100 HUND 1,200.0000 950.0000 -20.83% 965.0000 -19.58% 950.0000 -20.83%
5,412.00 4,284.50 -1,127.50 4,352.15 -1,059.85 4,284.50 -1,127.50
80 TEMPORARY PAVEMENT MARKING
91275.0000 L.F. 0.1800 0.1000 —44 44 % 0.2000 11.11% 0.2000 11.11%
16,429.50 9,127.50 -7,302.00 18,255.00 1,825.50 18,255.00 1,825.50
81 PERMANENT SIGNING
L.S. 19.52% 1.59% 27.49%
25,100.00 30,000.00 4,900.00 25,500.00 400.00 32,000.00 6,900.00
82 ILLUMINATION SYSTEM NO. 1
L.S. -37.81% -37.56% -38.31%
201,000.00 125,000.00 -76,000.00 125,500.00 -75,500.00 124,000.00 -77,000.00
83 TRAFFIC SIGNAL SYSTEM (SR 503/NE 244TH STREET)
L.S. -40.38% -40.77% -41.92%
260,000.00 155,000.00 -105,000.00 154,000.00 -106,000.00 151,000.00 -109,000.00
84  ADVANCED WARNING FLASHER SYSTEM
L.S. -47.37% -46.32% -47.37%
9,500.00 5,000.00 -4,500.00 5,100.00 -4,400.00 5,000.00 -4,500.00
85 PORTABLE CHANGEABLE MESSAGE SIGN
1720.0000 HR 4.0000 2.0000 -50.00% 10.0000 150.00 % 6.0000 50.00 %
6,880.00 3,440.00 -3,440.00 17,200.00 10,320.00 10,320.00 3,440.00
86 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -85.99% -71.54% -71.99%
35,700.00 5,000.00 -30,700.00 10,160.00 -25,540.00 10,000.00 -25,700.00
87 FLAGGERS AND SPOTTERS
4700.0000 HR 40.0000 420000 5.00% 39.1000 -2.25% 45.0000 12.50%
188,000.00 197,400.00 9,400.00 183,770.00 -4,230.00 211,500.00 23,500.00
88 OTHER TRAFFIC CONTROL LABOR
3640.0000 HR 40.0000 50.0000 25.00% 42.0000 5.00% 45.0000 12.50%
145,600.00 182,000.00 36,400.00 152,880.00 7,280.00 163,800.00 18,200.00
89 TRAFFIC CONTROL SUPERVISOR
L.S. -72.22% -70.28% -8.33%
36,000.00 10,000.00 -26,000.00 10,700.00 -25,300.00 33,000.00 -3,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 e 7TH BIDDER  ——————- 8TH BIDDER -———-—- 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
LEWISVILLE PARK VIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
CLIMBING LANE SUITE 101 97071-9771
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
90 CONSTRUCTION SIGNS CLASS A
484.0000 S.F. 20.0000 17.0000 -15.00% 25.0000 25.00% 18.0000 -10.00 %
9,680.00 8,228.00 -1,452.00 12,100.00 2,420.00 8,712.00 -968.00
91  PEDESTRIAN CONTROL AND PROTECTION
L.S. 233.33% -6.67% 66.67%
1,500.00 5,000.00 3,500.00 1,400.00 -100.00 2,500.00 1,000.00
OTHER ITEMS
92 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 5.15% 0.00%
10,000.00 10,000.00 0.00 10,515.00 515.00 10,000.00 0.00
93 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1983.0000 C.Y. 20.0000 8.5000 -57.50% 10.5000 -47.50% 8.0000 -60.00 %
39,660.00 16,855.50 -22,804.50 20,821.50 -18,838.50 15,864.00 -23,796.00
94 SHORING OR EXTRA EXCAVATION CLASS B
14475.0000 S.F. 1.5000 0.5000 -66.67 % 1.0000 -33.33% 0.1000 -93.33%
21,712.50 7,237.50 -14,475.00 14,475.00 -7,237.50 1,447.50 -20,265.00
95 GRAVEL BACKFILL FOR DRAIN
110.0000 C.Y. 35.0000 80.0000 128.57% 20.5000 -41.43% 25.0000 -28.57%
3,850.00 8,800.00 4,950.00 2,255.00 -1,595.00 2,750.00 -1,100.00
96 CURE BOX
L.S. -66.67% 1.67% -66.67%
3,000.00 1,000.00 -2,000.00 3,050.00 50.00 1,000.00 -2,000.00
97  REMOVE MONUMENT CASE AND COVER
15.0000 EACH 300.0000 65.0000 -78.33% 281.0000 -6.33% 255.0000 -15.00%
4,500.00 975.00 -3,525.00 4,215.00 -285.00 3,825.00 -675.00
98  DETECTABLE WARNING PATTERN
96.0000 S.F. 50.0000 50.0000 0.00% 60.0000 20.00% 50.0000 0.00%
4,800.00 4,800.00 0.00 5,760.00 960.00 4,800.00 0.00
99 WIRE FENCE TYPE 1
2025.0000 L.F. 5.0000 5.0000 0.00% 4.7000 -6.00% 5.0000 0.00%
10,125.00 10,125.00 0.00 9,517.50 -607.50 10,125.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO 14 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
HIWY -SR 000,503 . mmm 7TH BIDDER  ——=-——=  ——o——e— 8TH BIDDER ——————— ——————— 9TH BIDDER  --————-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
'C-E"I"h'ﬂg\l’,:"é'-EAﬁéRK vIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
09X301 (REV. 2/9/2010) SUITE 101 97071-9771
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S)  : CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
100 SINGLE WIRE GATE 14 FT. WIDE
1.0000 EACH 900.0000 1,250.0000 38.89% 1,255.0000 39.44% 500.0000 -44.44%
900.00 1,250.00 350.00 1,255.00 355.00 500.00 -400.00
101 CONNECTION TO DRAINAGE STRUCTURE
2.0000 EACH 500.0000 450.0000 -10.00 % 1,061.0000 112.20% 735.0000 47_.00%
1,000.00 900.00 -100.00 2,122.00 1,122.00 1,470.00 470.00
102 ADJUST VALVE BOX
1.0000 EACH 150.0000 150.0000 0.00% 330.0000 120.00% 175.0000 16.67%
150.00 150.00 0.00 330.00 180.00 175.00 25.00
103 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
105 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
106 SPCC PLAN
L.S. -50.00 % 83.00% 0.00 %
1,000.00 500.00 -500.00 1,830.00 830.00 1,000.00 0.00
107 CONSTRUCTION GEOTEXTILE FOR SEPARATION
135.0000 S.Y. 3.0000 1.5000 -50.00 % 2.5000 -16.67% 4.0000 33.33%
405.00 202.50 -202.50 337.50 -67.50 540.00 135.00
108 MAILBOX SUPPORT TYPE 1
3.0000 EACH 250.0000 450.0000 80.00% 325.0000 30.00% 250.0000 0.00%
750.00 1,350.00 600.00 975.00 225.00 750.00 0.00
CONTRACT TOTAL $4,830,688.25 $3,949,013.47 -18.25% $3,999,400.00 -17.21% $4,014,220.66 -16.90%



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e TSR 000,503 s 7TH BIDDER  ————mmm  ———mm e 8TH BIDDER  —————-m ——————m OTH BIDDER  ———-——-
TITLE 1SR 503 GOODFELLOW BROS., INC. NORTHWEST CONSTRUCTION, INC.  KERR CONTRACTORS, INC.
EEY&SY&ELEAEERK VvIC. 6135 NE 80TH AVE STE A3 1408 140TH PL NE 395 SHENANDOAH LANE NE
06X301 (REV. 2/9/2010) SUITE 101 97071-9771
PROJECT PORTLAND OR 972184033 BELLEVUE WA 980073962 WOODBURN ~ OR 970711060
COUNTY(S) - CLARK CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100450
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

BASE TOTAL $4,830,688.25 $3,949,013.47 -18.25% $3,999,400.00 -17.21% $4,014,220.66 -16.90%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 e 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
PREPARATION
1 MOBILIZATION
L.S. -34.56Y% -15.98% 12.03%
417,760.00 273,363.27 -144,396.73 351,000.00 -66,760.00 468,000.00  50,240.00
2 CLEARING AND GRUBBING
17.2400 ACRE 4,000.0000 1,800.0000 _55.00% 4,000.0000 0.00% 8,000.0000 100.00 %
68,960.00 31,032.00 -37,928.00 68,960.00 0.00 137,920.00  68,960.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
3,000.00 3,000.00 3,000.00 3,000.00
4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 94.59% 153.85Y% 130.77%
13,000.00 25,297.00  12,297.00 33,000.00  20,000.00 30,000.00  17,000.00
5 REMOVING PAINT LINE
40945 .0000 L.F. 0.3000 0.4200 40.00% 0.4600 53.33% 0.3500 16.67%
12,283.50 17,196.90 4,913.40 18,834.70 6,551.20 14,330.75 2,047.25
6 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
7 REMOVING PLASTIC TRAFFIC MARKING
8.0000 EACH 75.0000 46.0000 _38.67% 50.0000 -33.33% 50.0000 -33.33Y%
600.00 368.00 _232.00 400.00 -200.00 400.00 -200.00
GRADING
8 ROADWAY EXCAVATION INCL. HAUL
19640.0000 c.Y. 10.0000 9.3800 -6.20% 10.0000 0.00% 12.5000 25.00%
196,400.00 184,223.20 -12,176.80 196,400.00 0.00 245,500.00  49,100.00
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL
1030.0000 S.Y. 15.0000 10.4400 ~30.40% 2.3000 -84.67% 22.0000 4667 %
15,450.00 10,753.20  -4,696.80 2,369.00 -13,081.00 22,660.00 7,210.00
10 EMBANKMENT COMPACTION
8560.0000 c.Y. 3.0000 1.3000 -56.67% 3.0000 0.00% 0.2500 -91.67%
25,680.00 11,128.00 -14,552.00 25,680.00 0.00 2,140.00 -23,540.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 = 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
GRADING
11 FORCE ACCOUNT PLACEMENT OF BACKFILL FOR UNSUITABLE FOUNDATI
EST. 0.00% 0.00% 0.00%
10,000.00 10,000.00 10,000.00 10,000.00
12 WETLAND EXCAVATION INCL. HAUL
5100.0000 c.Y. 15.0000 14.2100 5.27% 11.0000 -26.67% 12.0000 -20.00%
76,500.00 72,471.00  -4,029.00 56,100.00 -20,400.00 61,200.00 -15,300.00
13 BACKFILL OF UNSUITABLE FOUNDATION EXCAVATION
2945.0000 TON 10.0000 248000 148.00% 12.0000 20.00% 8.0000 ~20.00%
29,450.00 73,036.00  43,586.00 35,340.00 5,890.00 23,560.00  -5,890.00
14  SPECIAL SELECT BORROW INCL. HAUL
5180.0000 TON 8.0000 11.4500 43.12% 8.3000 3.75% 10.0000 25.00%
41,440.00 59,311.00  17,871.00 42,994.00 1,554.00 51,800.00  10,360.00
DRAINAGE
15 DITCH EXCAVATION INCL. HAUL
95.0000 c.Y. 50.0000 17.0600 -65.88% 22.0000 -56.00% 12.0000 -76.00%
4,750.00 1,620.70  -3,129.30 2,090.00  -2,660.00 1,140.00  -3,610.00
16 GRATE INLET TYPE 2
2.0000 EACH 2,500.0000 1,600.0000 -36.00% 1,600.0000 -36.00% 2,000.0000 -20.00%
5,000.00 3,200.00 -1,800.00 3,200.00  -1,800.00 4,000.00 -1,000.00
17 QUARRY SPALLS
90.0000 c.Y. 60.0000 40.0000 -33.33% 33.0000 -45_00% 30.0000 -50.00%
5,400.00 3,600.00  -1,800.00 2,970.00  -2,430.00 2,700.00  -2,700.00
18 UNDERDRAIN PIPE 6 IN. DIAM.
2944 .0000 L.F. 15.0000 9.0000 ~40.00% 21.0000 40.00 % 17.0000 13.33%
44,160.00 26,496.00 -17,664.00 61,824.00  17,664.00 50,048.00 5,888.00
19 UNDERDRAIN PIPE 8 IN. DIAM.
550.0000 L.F. 17.0000 10.0000 ~41.18% 24.5000 44.12% 32.0000 88.24%
9,350.00 5,500.00 -3,850.00 13,475.00 4,125.00 17,600.00 8,250.00
20 DRAIN PIPE 8 IN. DIAM.
1460000 L.F. 35.0000 20.0000 _42.86% 32.0000 -8.57% 35.0000 0.00%
5,110.00 2,920.00 -2,190.00 4,672.00 -438.00 5,110.00 0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 e 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT . PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
DRAINAGE
21 SCHEDULE A CULV. PIPE 12 IN. DIAM.
1045.0000 L.F. 40.0000 34.0000 ~15.00% 25.0000 -37.50% 30.0000 ~25.00%
41,800.00 35,530.00 -6,270.00 26,125.00 -15,675.00 31,350.00 -10,450.00
22 SCHEDULE A CULV. PIPE 18 IN. DIAM.
627.0000 L.F. 45.0000 41.3000 -8.22% 50.0000 11.11% 60.0000 33.33%
28,215.00 25,895.10 -2,319.90 31,350.00 3,135.00 37,620.00 9,405.00
23 SCHEDULE A CULV. PIPE 24 IN. DIAM.
12.0000 L.F. 55.0000 58.2000 5.82% 98.0000 78.18% 150.0000 172.73%
660.00 698.40 38.40 1,176.00 516.00 1,800.00 1,140.00
24 MEDIA FILTER DRAIN
2720.0000 L.F. 40.0000 37.0200 ~7.45% 40.0000 0.00% 56.0000 40.00%
108,800.00 100,694.40  -8,105.60 108,800.00 0.00 152,320.00  43,520.00
STORM SEWER
25 CATCH BASIN TYPE 1
10.0000 EACH 1,500.0000 2,290.0000 52.67% 560.0000 -62.67% 1,800.0000 20.00%
15,000.00 22,900.00 7,900.00 5,600.00  -9,400.00 18,000.00 3,000.00
26 CATCH BASIN TYPE 2 48 IN. DIAM.
7.0000 EACH 3,000.0000 2,815.0000 -6.17% 2,400.0000 -20.00% 3,300.0000 10.00%
21,000.00 19,705.00  -1,295.00 16,800.00  -4,200.00 23,100.00 2,100.00
27 TESTING STORM SEWER PIPE
2919.0000 L.F. 2.0000 0.9000 -55.00% 4.0000 100.00 % 1.2500 -37.50%
5,838.00 2,627.10  -3,210.90 11,676.00 5,838.00 3,648.75  -2,189.25
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.
561.0000 L.F. 45.0000 25.5000 _43.33% 45.0000 0.00% 55.0000 22.22%
25,245.00 14,305.50 -10,939.50 25,245.00 0.00 30,855.00 5,610.00

29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
35.0000 L.F. 50.0000 52.0000 4.00% 50.0000 0.00% 60.0000 20.00%
1,750.00 1,820.00 70.00 1,750.00 0.00 2,100.00 350.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e TSR 000,503 s 10TH BIDDER ——----— ————me 11TH BIDDER ——-mmmm  ——mmmmm 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
STORM SEWER
30 TR. 2 STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.
2358.0000 L.F. 50.0000 35.2000 ~29.60% 65.0000 30.00% 60.0000 20.00%
117,900.00 83,001.60 -34,898.40 153,270.00  35,370.00 141,480.00  23,580.00
STRUCTURE
31 GRAVEL BACKFILL FOR WALL
470.0000 c.Y. 50.0000 39.4800 ~21.04% 60.0000 20.00% 37.0000 ~26.00%
23,500.00 18,555.60  -4,944.40 28,200.00 4,700.00 17,390.00  -6,110.00
SURFACING
32 PERMEABLE BALLAST
8.0000 c.Y. 85.0000 92.0000 8.24% 50.0000 -41.18% 100.0000 17.65%
680.00 736.00 56.00 400.00 -280.00 800.00 120.00
33 CRUSHED SURFACING BASE COURSE
21585.0000 TON 18.0000 12.3500 -31.39% 14.2500 -20.83% 13.7500 ~23.61%
388,530.00 266,574.75 -121,955.25 307,586.25 -80,943.75 296,793.75 -91,736.25
34  SHOULDER FINISHING
2.1500 MI . 3,500.0000 2,473.0000 -29.34% 35,000.0000 900.00 % 10,000.0000 185.71%
7,525.00 5,316.95 -2,208.05 75,250.00  67,725.00 21,500.00  13,975.00
LIQUID ASPHALT
35 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00% 0.00%
16,406.00 16,406.00 16,406.00 16,406.00
HOT MIX ASPHALT
36 PLANING BITUMINOUS PAVEMENT
2237.0000 S.Y. 15.0000 5.2000 -65.33Y% 9.0000 -40.00 % 7.0000 -53.33%
33,555.00 11,632.40 -21,922.60 20,133.00 -13,422.00 15,659.00 -17,896.00



DOT_RGGBOL WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* * % BID CHECK REPORT * * * TINE: 09:17
PS&E JOB NO :09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 e 10TH BIDDER -------= ------- 11TH BIDDER  —-----= —=----- 12TH BIDDER -------
TITLE 2SR 503 TRI-STATE CONSTRUCTION, INC. ~ WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLIMBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND ~OR 972940476 PORTLAND ~OR 972307438 EUGENE ~OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGRS. EST.
I TEM ITEM DESCRIPTION UNIT PRICE PER UNIT/  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF. TOTAL AMOUNT ~ AMT.DIFF.
HOT MIX ASPHALT
37 HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22
1700.0000 TON 90.0000 69.8500 -22.39% 66.0000 -26.67% 66.4000 -26.22%
153,000.00 118,745.00 -34,255.00 112,200.00  -40,800.00 112,880.00  -40,120.00
38 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
255.0000 TON 90.0000 126.5000 40.56% 120.0000 33.33% 120.0000 33.33%
22,950.00 32,257.50  9,307.50 30,600.00  7,650.00 30,600.00  7,650.00
39 HMA CL. 1/2 IN. PG 64-22
14230.0000 TON 63.0000 69.8500 10.87% 66.0000 4.76% 66.4000 5.40%
896,490.00 993,965.50  97,475.50 939,180.00  42,690.00 944,872.00  48,382.00
40 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
46,430.00 46,430.00 46,430.00 46,430.00
41 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
17,120.00 17,120.00 17,120.00 17,120.00
42 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
51,200.00 51,200.00 51,200.00 51,200.00
43 HMA FOR APPROACH CL. 1/2 IN. PG 64-22
221.0000 TON 130.0000 126.5000 -2.69% 129.0000 -0.77% 120.0000 -7.69%
28,730.00 27,956.50 -773.50 28,509.00 -221.00 26,520.00  -2,210.00
EROSION CONTROL AND PLANTING
44 SILT FENCE
9514.0000 L.F. 3.0000 2.4000 -20.00% 3.0000 0.00% 3.5000 16.67%
28,542.00 22,833.60  -5,708.40 28,542.00 0.00 33,299.00  4,757.00
45 ESC LEAD
43.0000 DAY 100.0000 188.0000 88.00% 112.0000 12.00% 50.0000 ~50.00%
4,300.00 8,084.00  3,784.00 4,816.00 516.00 2,150.00  -2,150.00
46 TOPSOIL TYPE B
2110.0000 C.Y. 15.0000 12.0000 -20.00% 2.0000 -86.67% 15.0000 0.00%
31,650.00 25,320.00  -6,330.00 4,220.00 -27,430.00 31,650.00 0.00



DOT_RGGBO1

PS&E JOB NO :09X301
CONTRACT NO : 007882
VERSION NO :5

REVISION NO
REGION NO
WORK ORDER#

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
BID CHECK REPORT

* K K

4
- XL2825

* x *

BIDS OPENED ON
AWARDED ON

DATE: 02/09/2010
TIME: 09:17

Feb 24 2010

e - SR 000,503 10TH BIDDER ——-—-== ————m—m 11TH BIDDER ——-mmmm  ——mmmmm 12TH BIDDER ——————-
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLIMBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
EROSION CONTROL AND PLANTING
47 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE MIX
10.0400 ACRE 3,000.0000 1,940.0000 -35.33% 2,100.0000 -30.00 % 2,000.0000 -33.33%
30,120.00 19,477.60 -10,642.40 21,084.00  -9,036.00 20,080.00 -10,040.00
48 SEEDING, FERTILIZING, AND MULCHING — SITE WETLAND MIX
2.6100 ACRE 4,000.0000 4,950.0000 23.75% 5,000.0000 25.00% 5,000.0000 25.00%
10,440.00 12,919.50 2,479.50 13,050.00 2,610.00 13,050.00 2,610.00
49 MULCHING
5.0000 ACRE 1,000.0000 816.0000 ~18.40% 900.0000 -10.00% 800.0000 -20.00%
5,000.00 4,080.00 -920.00 4,500.00 -500.00 4,000.00  -1,000.00
50 COMPOST BLANKET
15855.0000 s.Y. 5.0000 3.2200 -35.60% 3.5000 -30.00% 3.2500 ~35.00%
79,275.00 51,053.10 -28,221.90 55,492.50 -23,782.50 51,528.75 -27,746.25
51 TEMPORARY EROSION CONTROL BLANKET
5560.0000 S.Y. 2.0000 1.6900 ~15.50% 2.9000 45.00% 1.7500 -12.50%
11,120.00 9,396.40  -1,723.60 16,124.00 5,004.00 9,730.00  -1,390.00
52 CHECK DAM
2035.0000 L.F. 12.0000 2.6500 _77.92% 3.0000 -75.00% 3.0000 ~75.00%
24,420.00 5,392.75 -19,027.25 6,105.00 -18,315.00 6,105.00 -18,315.00
53 STABILIZED CONSTRUCTION ENTRANCE
173.0000 S.Y. 20.0000 18.0000 ~10.00% 16.7500 -16.25% 30.0000 50.00 %
3,460.00 3,114.00 -346.00 2,897.75 -562.25 5,190.00 1,730.00
54 TIRE WASH
1.0000 EACH 1,500.0000 3,800.0000 153.33Y% 5,000.0000 233.33% 15,000.0000 900.00%
1,500.00 3,800.00 2,300.00 5,000.00 3,500.00 15,000.00  13,500.00
55 INLET PROTECTION
26.0000 EACH 75.0000 65.0000 ~13.33% 115.0000 53.33% 100.0000 33.33%
1,950.00 1,690.00 -260.00 2,990.00 1,040.00 2,600.00 650.00
56 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
150,000.00 150,000.00 150,000.00 150,000.00
57 BARK OR WOOD CHIP MULCH
270.0000 c.Y. 55.0000 30.6000 _44.36% 34.0000 -38.18% 35.0000 -36.36%
14,850.00 8,262.00  -6,588.00 9,180.00  -5,670.00 9,450.00  -5,400.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e - SR 000,503 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
EROSION CONTROL AND PLANTING
58 HIGH VISIBILITY FENCE
6197.0000 L.F. 3.0000 1.7900 ~40.33Y% 2.4000 -20.00% 2.0000 -33.33Y%
18,591.00 11,092.63  -7,498.37 14,872.80  -3,718.20 12,394.00  -6,197.00
59  WETLAND HABITAT STRUCTURE
32.0000 EACH 1,000.0000 321.2500 -67.88% 630.0000 -37.00% 500.0000 -50.00 %
32,000.00 10,280.00 -21,720.00 20,160.00 -11,840.00 16,000.00 -16,000.00
60 GENERAL WEED CONTROL
120.0000 HR 100.0000 102.0000 2.00% 112.0000 12.00% 125.0000 25.00%
12,000.00 12,240.00 240.00 13,440.00 1,440.00 15,000.00 3,000.00
61 SOIL PREPARATION AREA
3.7800 ACRE 3,500.0000 4,332.0000 23.77% 1,500.0000 -57.14% 1,500.0000 -57.14%
13,230.00 16,374.96 3,144.96 5,670.00 -7,560.00 5,670.00 -7,560.00
TRAFFIC
62 MOUNTABLE CEMENT CONC. TRAFFIC CURB
2526.0000 L.F. 25.0000 9.8500 -60.60% 12.0000 -52.00% 8.0000 -68.00%
63,150.00 24,881.10 -38,268.90 30,312.00 -32,838.00 20,208.00 -42,942.00
63 EXTRUDED CURB
750.0000 L.F. 10.0000 7.2000 ~28.00% 6.0000 -40.00% 7.0000 ~30.00%
7,500.00 5,400.00 -2,100.00 4,500.00  -3,000.00 5,250.00  -2,250.00
64 BEAM GUARDRAIL TYPE 1
395.0000 L.F. 25.0000 17.3500 ~30.60% 19.0000 -24.00% 17.0000 -32.00%
9,875.00 6,853.25  -3,021.75 7,505.00  -2,370.00 6,715.00  -3,160.00
65 BEAM GUARDRAIL TYPE 31
1285.0000 L.F. 25.0000 18.9000 _24.40% 20.0000 -20.00% 19.0000 ~24.00%
32,125.00 24,286.50  -7,838.50 25,700.00  -6,425.00 24,415.00 -7,710.00
66 BEAM GUARDRAIL TRANSITION SECTION TYPE 21 — MODIFIED
4.0000 EACH 1,500.0000 3,570.0000 138.00% 3,700.0000 14667 % 4,000.0000 166.67 %
6,000.00 14,280.00 8,280.00 14,800.00 8,800.00 16,000.00  10,000.00
67 BEAM GUARDRAIL NON-FLARED TERMINAL
1.0000 EACH 2,500.0000 1,900.0000 -24.00% 2,000.0000 -20.00% 2,000.0000 -20.00%
2,500.00 1,900.00 -600.00 2,000.00 -500.00 2,000.00 -500.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 e 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
68 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
10.0000 EACH 2,500.0000 2,050.0000 -18.00% 2,200.0000 -12.00% 2,100.0000 -16.00 %
25,000.00 20,500.00  -4,500.00 22,000.00  -3,000.00 21,000.00  -4,000.00
69 RAISING EXISTING BEAM GUARDRAIL
2112.0000 L.F. 12.0000 2.5500 -78.75% 2.6000 -78.33% 3.0000 -75.00%
25,344.00 5,385.60 -19,958.40 5,491.20 -19,852.80 6,336.00 -19,008.00
70  MODIFIED SINGLE SLOPE CONCRETE BARRIER
438.0000 L.F. 125.0000 121.5000 _2.80% 129.0000 3.20% 95.0000 ~24.00%
54,750.00 53,217.00  -1,533.00 56,502.00 1,752.00 41,610.00 -13,140.00
71 FLEXIBLE GUIDE POST
68.0000 EACH 26.0000 30.3000 16.54% 38.0000 46.15% 40.0000 53.85%
1,768.00 2,060.40 292.40 2,584.00 816.00 2,720.00 952.00
72 PAINT LINE
47281.0000 L.F. 0.2500 0.1600 ~36.00% 0.1600 -36.00% 0.1500 ~40.00%
11,820.25 7,564.96  -4,255.29 7,564.96  -4,255.29 7,092.15  -4,728.10
73 PAINTED WIDE LINE
2562.0000 L.F. 0.5000 0.3500 -30.00% 0.3700 -26.00% 0.2500 -50.00%
1,281.00 896.70 -384.30 947.94 -333.06 640.50 -640.50
74 PLASTIC WIDE LINE
200.0000 L.F. 2.0000 2.0400 2.00% 2.2500 12.50% 2.0000 0.00%
400.00 408.00 8.00 450.00 50.00 400.00 0.00
75 PLASTIC CROSSWALK LINE
645.0000 S.F. 5.5000 4.9500 -10.00% 5.0000 -9.09% 3.5000 -36.36%
3,547.50 3,192.75 _354.75 3,225.00 -322.50 2,257.50  -1,290.00
76 PLASTIC STOP LINE
253.0000 L.F. 8.0000 8.6700 8.37% 9.0000 12.50% 9.0000 12.50%
2,024.00 2,193.51 169.51 2,277.00 253.00 2,277.00 253.00
77 PLASTIC TRAFFIC ARROW
19.0000 EACH 160.0000 117.3000 ~26.69% 120.0000 -25.00% 110.0000 -31.25Y%
3,040.00 2,228.70 -811.30 2,280.00 -760.00 2,090.00 -950.00
78 CENTERLINE RUMBLE STRIP
2.2100 MI . 4,000.0000 3,100.0000 _22.50% 3,500.0000 -12.50% 1,700.0000 -57.50%
8,840.00 6,851.00 -1,989.00 7,735.00  -1,105.00 3,757.00  -5,083.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % * BID CHECK REPORT TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 e 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
TRAFFIC
79 RECESSED PAVEMENT MARKER
4.5100 HUND 1,200.0000 917.0000 -23.58% 1,000.0000 -16.67% 1,200.0000 0.00%
5,412.00 4,135.67  -1,276.33 4,510.00 -902.00 5,412.00 0.00
80 TEMPORARY PAVEMENT MARKING
91275.0000 L.F. 0.1800 0.1100 -38.89Y% 0.2400 33.33% 0.3000 66.67 %
16,429.50 10,040.25  -6,389.25 21,906.00 5,476.50 27,382.50  10,953.00
81 PERMANENT SIGNING
L.S. 52.39% 43.43% 7.57%
25,100.00 38,250.00  13,150.00 36,000.00  10,900.00 27,000.00 1,900.00
82 ILLUMINATION SYSTEM NO. 1
L.S. -37.31% -35.32% -37.81%
201,000.00 126,000.00 -75,000.00 130,000.00  -71,000.00 125,000.00 -76,000.00
83 TRAFFIC SIGNAL SYSTEM (SR 503/NE 244TH STREET)
L.S. _40.77% -38.46% —41.54Y%
260,000.00 154,000.00 -106,000.00 160,000.00 -100,000.00 152,000.00 -108,000.00
84  ADVANCED WARNING FLASHER SYSTEM
L.S. —46.32Y% -41.05% -36.84Y%
9,500.00 5,100.00 -4,400.00 5,600.00 -3,900.00 6,000.00 -3,500.00
85 PORTABLE CHANGEABLE MESSAGE SIGN
1720.0000 HR 4.0000 7.3500 83.75% 3.9500 -1.25% 5.0000 25.00%
6,880.00 12,642.00 5,762.00 6,794.00 -86.00 8,600.00 1,720.00
86 OTHER TEMPORARY TRAFFIC CONTROL
L.S. -57.28% 3.64% -15.97%
35,700.00 15,250.00 -20,450.00 37,000.00 1,300.00 30,000.00 -5,700.00
87 FLAGGERS AND SPOTTERS
4700.0000 HR 40.0000 42.0000 5.00% 45.0000 12.50% 48.0000 20.00%
188,000.00 197,400.00 9,400.00 211,500.00  23,500.00 225,600.00  37,600.00
88 OTHER TRAFFIC CONTROL LABOR
3640.0000 HR 40.0000 42.0000 5.00% 45.0000 12.50% 48.0000 20.00%
145,600.00 152,880.00 7,280.00 163,800.00  18,200.00 174,720.00  29,120.00
89 TRAFFIC CONTROL SUPERVISOR
L.S. _77.78% 11.11% —2.78%
36,000.00 8,000.00 -28,000.00 40,000.00 4,000.00 35,000.00  -1,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010
* % *x BID CHECK REPORT * * =* TIVE: 09:17
PS&E JOB NO : 09X301 REVISION NO - BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e TSR 000,503 s 10TH BIDDER ——-—-== ————m—m 11TH BIDDER ——-mmmm  ——mmmmm 12TH BIDDER ——————-
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLIMBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT  AMT.DIFF.
TRAFFIC
90 CONSTRUCTION SIGNS CLASS A
484.0000 S.F. 20.0000 31.0000 55.00 % 19.0000 -5.00% 20.0000 0.00%
9,680.00 15,004.00 5,324.00 9,196.00 _484.00 9,680.00 0.00
91  PEDESTRIAN CONTROL AND PROTECTION
L.S. 133.33% 300.00% 433.33%
1,500.00 3,500.00 2,000.00 6,000.00 4,500.00 8,000.00 6,500.00
OTHER ITEMS
92 TYPE B PROGRESS SCHEDULE
L.S. 0.00% 0.00% 0.00%
10,000.00 10,000.00 0.00 10,000.00 0.00 10,000.00 0.00
93 STRUCTURE EXCAVATION CLASS B INCL. HAUL
1983.0000 c.Y. 20.0000 11.5000 ~42.50% 10.0000 -50.00% 10.0000 -50.00%
39,660.00 22,804.50 -16,855.50 19,830.00 -19,830.00 19,830.00 -19,830.00
94 SHORING OR EXTRA EXCAVATION CLASS B
14475 .0000 S.F. 1.5000 0.5000 ~66.67 % 0.1000 -93.33% 0.5000 ~66.67 %
21,712.50 7,237.50 -14,475.00 1,447.50 -20,265.00 7,237.50 -14,475.00
95 GRAVEL BACKFILL FOR DRAIN
110.0000 c.Y. 35.0000 38.5000 10.00% 8.0000 ~77.14% 45.0000 28.57%
3,850.00 4,235.00 385.00 880.00  -2,970.00 4,950.00 1,100.00
96 CURE BOX
L.S. 0.00% 33.33% 33.33%
3,000.00 3,000.00 0.00 4,000.00 1,000.00 4,000.00 1,000.00
97  REMOVE MONUMENT CASE AND COVER
15.0000 EACH 300.0000 250.0000 -16.67% 200.0000 -33.33% 275.0000 -8.33%
4,500.00 3,750.00 -750.00 3,000.00  -1,500.00 4,125.00 -375.00
98  DETECTABLE WARNING PATTERN
96.0000 S.F. 50.0000 47.0000 -6.00% 50.0000 0.00% 60.0000 20.00%
4,800.00 4,512.00 -288.00 4,800.00 0.00 5,760.00 960.00
99 WIRE FENCE TYPE 1
2025.0000 L.F. 5.0000 4.7000 -6.00% 4.0000 -20.00% 4.0000 ~20.00%
10,125.00 9,517.50 -607.50 8,100.00  -2,025.00 8,100.00  -2,025.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e “eR 000,503 e 10TH BIDDER ——----— ————me 11TH BIDDER —-———-m ————— 12TH BIDDER --—----
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLINBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR*S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
OTHER ITEMS
100 SINGLE WIRE GATE 14 FT. WIDE
1.0000 EACH 900.0000 1,260.0000 40.00% 800.0000 -11.11% 800.0000 ~11.11%
900.00 1,260.00 360.00 800.00 -100.00 800.00 -100.00
101 CONNECTION TO DRAINAGE STRUCTURE
2.0000 EACH 500.0000 1,600.0000 220.00% 500.0000 0.00% 700.0000 40.00%
1,000.00 3,200.00 2,200.00 1,000.00 0.00 1,400.00 400.00
102 ADJUST VALVE BOX
1.0000 EACH 150.0000 500.0000 233.33% 200.0000 33.33% 300.0000 100.00 %
150.00 500.00 350.00 200.00 50.00 300.00 150.00
103 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
20,000.00 20,000.00 20,000.00 20,000.00
104 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
105 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
106 SPCC PLAN
L.S. ~25.00% -50.00 % 0.00%
1,000.00 750.00 ~250.00 500.00 -500.00 1,000.00 0.00
107 CONSTRUCTION GEOTEXTILE FOR SEPARATION
135.0000 S.Y. 3.0000 3.0000 0.00% 1.0000 -66.67% 5.0000 66.67 %
405.00 405.00 0.00 135.00 -270.00 675.00 270.00
108 MAILBOX SUPPORT TYPE 1
3.0000 EACH 250.0000 650.0000 160.00% 270.0000 8.00% 500.0000 100.00 %
750.00 1,950.00 1,200.00 810.00 60.00 1,500.00 750.00
CONTRACT TOTAL $4,830,688.25 $4,121,427.00 -14._68% $4,469,145.60 ~7.48% $4,683,294.15 -3.05%



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 02/09/2010

* % * BID CHECK REPORT * * * TIME: 09:17
PS&E JOB NO : 09X301 REVISION NO : BIDS OPENED ON : Feb 24 2010
CONTRACT NO : 007882 REGION NO  : 4 AWARDED ON :
VERSION NO :5 WORK ORDER# : XL2825
e TSR 000,503 s 10TH BIDDER —-——-== ———m——m 11TH BIDDER —-———-m ————— 12TH BIDDER ----——-
TITLE 1SR 503 TRI-STATE CONSTRUCTION, INC.  WESTECH CONSTRUCTION, INC. WILDISH STANDARD PAVING CO.
LEWISVILLE PARK VIC. 5730 NE 138TH AVE 2204 NE 194TH AVE 3600 WILDISH LANE
CLIMBING LANE 97220-1061 97408-4616
09X301 (REV. 2/9/2010)
PROJECT . PORTLAND OR 972940476 PORTLAND OR 972307438 EUGENE OR 974010428
COUNTY(S) - CLARK CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100602 CONTRACTOR NUMBER : 894050
ENGR"S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./  PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

BASE TOTAL $4,830,688.25 $4,121,427.00 -14.68% $4,469,145.60 -7.48% $4,683,294.15 -3.05%




